04-01-24 Posting Date
SAN-Cherry Street

PID No. 121104

Sandusky County

Response Due Date: 04-19-24

Communications Restrictions

Please note the following policy concerning communication between Consultants and
the Sandusky County Engineer during the announcement and selection process:

During the time period between advertisement and the announcement of final
consultant selection, communication with consultants (or their agents) shall be limited
as follows:

Communications which are strictly prohibited:

Any discussions or marketing activities related to this specific project.

Allowable communications include:

Technical or scope of services questions specific to the project or RFP requirements.

Project Description

The services include preparation of construction contract plans for a bridge rehabilitation project
within Sandusky County. The bridge is over the Portage River on Cherry Street in the Village of
Woodville (SFN. 7250274) approximately 0.05 mile.

The existing Cherry Street Bridge over the Portage River is a 150 ft three span structure with
prestressed concrete box beams and an asphalt deck with concrete sidewalks supported by
concrete pedestals on both ends and 2 concrete cantilever (Solid T) piers.

The proposed Cherry Street structure will need to be designed to accommodate both vehicular
and pedestrian / bike traffic to include two 12-foot wide lanes and sidewalks along one (or both)
sides of the structure. The profile and alignment of the existing roadway is not anticipated to be
modified by the project. Some minor work to the approach roadway may be necessary to
accommodate safety grading.

The following are some of the services that will need to be provided with the design portion of
these projects:

Field survey

Location and verification of existing utilities

Hydrologic analysis

Flood hazard analysis including scour analysis

Environmental document preparation (“if authorized” — ODOT to prepare)

Approach roadway design including signage and drainage

Structure design

Maintenance of traffic design

Preparation of final construction plans and specifications



This project is being funded using ODOT LBR Bridge Funding. The Sandusky County
Engineer’s Office will administer the design and construction of the project through the
Federal/State Exchange Program process.

Estimated Construction Cost: $1,562,100.00

Prequalification Requirements

Prequalification requirements for this agreement are listed below. For all prequalification
categories other than FINANCIAL MANAGEMENT SYSTEM EVALUATION the requirement may
be met by the prime consultant or a subconsultant.

Also, please note that only individuals (not firms) are prequalified for right of way acquisition
services. In instances where prequalification for these services is required, a prequalified
individual, either employed by the prime consultant or a subconsultant, must be named in order
to meet the requirement.

For agreements that require prequalification in FINANCIAL MANAGEMENT SYSTEM
EVALUATION, the prime consultant and all subconsultants that provide engineering and
design related services must be prequalified in this category. Engineering and Design Related
Services are defined as follows:

Program management, construction management, feasibility studies, preliminary
engineering, design engineering, surveying, mapping, or architectural related services with
respect to a highway construction project subject to 23 U.S.C. 112(a) as defined in 23 U.S.C
112(b)(2)(A); and

Professional services of an architectural or engineering nature, as defined by State law
(ORC 5526), which are required to or may logically or justifiably be performed or approved
by a person licensed, registered, or certified to provide the services with respect to a
highway construction project to 23 U.S.C. 112(a) and defined in 40 U.S.C. 1102(2).

DESIGN SERVICES:
Non-Complex Roadway Design;
Limited Right of Way Plan Development;
Subsurface Utility Location Services;
Level 2 Bridge Design;
Limited Highway Lighting Design

ENVIRONMENTAL SERVICES:
Environmental Document Preparation - CE;
Environmental Document Preparation - Section 4(f);
Ecological Surveys;
Waterway Permits;
Regulated Materials Review

FINANCIAL MANAGEMENT SYSTEM EVALUATION
Compliant with Federal Requirements (Prime consultant and subconsultants that
provide engineering and design related services must meet this prequalification
requirement)



Selection Subfactors

There are no selection subfactors for this project.

Contract Type and Payment Method

Refer to the ODOT’s Manual for Administration of Contracts for Professional Services, Volume 1:
Consultant Contract Administration, Sections 4.3.A and 4.3.B for guidance concerning the
appropriate contract type and payment method. Based on this guidance, contract type and
payment method will be determined during the scope of services and negotiation process.

Estimated Date of Authorization

It is anticipated that the selected Consultant will be authorized to proceed by May 2024.

Completion Schedule

Stage 2 plans are due to ODOT by 9/26/2025. PS&E Package is due to ODOT by 2/6/2026.

Disadvantaged Business Enterprise (DBE) Participation Goal: NONE

Suspended or Debarred Firms

Firms included on the current Federal list of firms suspended or debarred are not eligible for
selection.

Terms and Conditions

The Department’s Specifications for Consulting Services 2016 Edition will be included in all
agreements selected under this request for letters of interest.

Compliance with Title VI of the Civil Rights Act of 1964

The County of Sandusky, in accordance with Title VI of the Civil Rights Act of 1964 (78 Stat. 252,
42 U.S.C. §§ 2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will
affirmatively ensure that any contract entered into pursuant to this advertisement, all bidders
including disadvantaged business enterprises will be afforded full and fair opportunity to submit
bids in response to this invitation and will not be discriminated against on the grounds of race,
color, national origin, sex, age, disability, low-income status, or limited English proficiency in
consideration for an award.

Selection Procedures

The LPA will directly select a consultant based on the Letter of Interest (Lol). The requirements
for the Lol and the Programmatic Consultant Selection Rating Form that will be used to select the
consultant are shown below.

Firms interested in being considered for selection should respond by submitting one (1) hard copy
and one (1) electronic copy of the Letter of Interest to the following address by 4:00 PM on the
response due date listed above.




Sandusky County Engineer
Carlos A. Baez Sr., P.E., P.S.
2500 W. State St.

Fremont, Ohio 43420

cbaez@sanduskycountyoh.gov

Responses received after 4:00 PM on the response due date will not be considered.

Scope of Services

The Scope of Services document is included below.

Requirements for Letters of Interest, Programmatic Selection Process

A. Instructions for Preparing and Submitting a Letter of Interest

1.

Provide the information requested in the Letter of Interest Content (ltem B below),

in the same order listed, in a letter signed by an officer of the firm. Do not send

additional forms, resumes, brochures, or other material.

Letters of Interest shall be limited to ten (10) 82" x 11" single sided pages plus

two (2) pages for the Project Approach (Iltem B.5 below).

Please adhere to the following requirements in preparing and binding letters of

interest:

a. Please use a minimum font size of 12-point and maintain margins of 1" on
all four sides.

b. Page numbers must be centered at the bottom of each page.

C. Use 8%2" x 11" paper only.

d. Bind letters of interest by stapling at the upper left hand corner only. Do
not utilize any other binding system.

e. Do not provide tabbed inserts or other features that may interfere with
machine copying.

B. Letter of Interest Content

1.

List the types of services for which your firm is currently prequalified by the Ohio
Department of Transportation.

List significant subconsultants, their current prequalification categories and the
percentage of work to be performed by each subconsultant.

List the Project Manager and other key staff members, including key subconsultant
staff. Include project engineers for important disciplines and staff members that
will be responsible for the work, and the project responsibility of each.

Address the experience of the key staff members on similar projects, and the staff
qualifications relative to the selection subfactors noted.

Provide references from three governmental organizations for similar projects
completed in the past five years.

Describe the capacity of your staff and their ability to perform the work in a timely
manner, relative to present workload, and the availability of the assigned staff.



5. Provide a description of your Project Approach, not to exceed two pages. Confirm
that the firm has visited the site and address your firm’s: 1) Technical approach;
2) Understanding of the project; 3) Qualifications for the project; 4) Knowledge
and experience concerning relevant ODOT and local standards, procedures and
guidance documents; 5) Innovative ideas; 6) Project specific plan for ensuring
increased quality, reduced project delivery time and reduced project costs.

Iltems 1 thru 4 must be included within the 10-page body of the Lol. Remaining space within the
ten (10) pages may be utilized to provide personnel resumes or additional information concerning
general qualifications.



Consultant Selection Rating Form Project:

for PID:
Programmatic Selections Project Type:
District:
Selection Committee Members:
Firm Name:
Category Total Value Scoring Criteria Score

Management & Team

Project Manager 10 See Note 1, Exhibit 1

Strength/Experience of Assigned 25 See Note 2, Exhibit 1
Staff including Subconsultants

Firm's Current Workload/ 10 See Note 4, Exhibit 1
Availability of Personnel

Consultant's Past Performance 30 See Note 3, Exhibit 1
Project Approach 25
Total 100

If Applicable: Adequate good faith efforts made to meet DBE goal Y/N

Exhibit 1 - Consultant Selection Rating Form Notes

1.

The proposed project manager for each consultant shall be ranked, with the highest
ranked project manager receiving the greatest number of points, and lower ranked project
managers receiving commensurately lower scores. The rankings and scores should be
based on each project manager’s experience on similar projects and past performance for
the LPA and other agencies. The selection committee may contact ODOT and outside
agencies if necessary. Any subfactors identified should be weighed heavily in the
differential scoring.

Differential scoring should consider the relative importance of the project manager's role
in the success of a given project. The project manager’s role in a simple project may be
less important than for a complex project, and differential scoring should reflect this, with
higher differentials assigned to projects that require a larger role for the project manager.



The experience and strength of the assigned staff, including subconsultant staff, should
be ranked and scored as noted for Number 1 above, with higher differential scores
assigned on more difficult projects. Any subfactors identified in the project notification
should be weighed heavily in the differential scoring.

As above, other agencies may be contacted.

The consultants' past performance on similar projects shall be ranked and scored on a
relative, differential scoring type basis, with the highest ranked consultant receiving a
commensurately greater number of points. The selection team should consider ODOT
CES performance ratings if available, and consult other agencies as appropriate. The use
of CES ratings shall place emphasis on the specific type of services requested.

The differential scoring should consider the complexity of the project and any subfactors
identified in the project notification.

The consultant's workload and availability of qualified personnel, equipment and facilities
shall be ranked and scored on a relative, differential scoring type basis. The scoring shall
consider quantifiable concerns regarding the ability of a firm (or firms) rated higher in other
categories to complete the work with staff members named in the letter of interest.



ODOT DISTRICT 2
LPA SCOPE OF SERVICES

| 4. PROJECT IDENTIFICATION

CRS5: 54N PMCHER-D.OL

PID: 121104 scope Date: 3/5/2024

Let Type: E Locslet [0 ODOT Let LPA Traditional

Project Sponsor: Sandusky County Engineer's Office

Design: [ In-House [F Consultant

Consultant Mame:

Fiscal Year: 2027

Proposed Sale Date: 7,/17,/2025

rehabilitation.

Motes from Virtual Fisld Review:
® AL County's reguest, ODOT to review plans beginning with stage 2. Ccentral Office will revisw load rating.

Project Description: Project will involve the replacement of the existing superstructure with new composite
prestressed concrete box beams with 3 reinforced concrete deck. The project will include substructure concrete

#% There is 3 possibility that the bridge will need to have work done on the piers.

#  Plan on needing 3 Mationwide permit for project regardless of whether pier wark will be required. Submit
natifying permit form with Stage 2 plans.

* Will ne=d waiver from ODNR for in-stream work restrictions, if necessany.

| E. PROJECT DETAILS

EXIZTIMG COMDITIONS
R Width: 120 Feet
Curbs ® Yas O Ko
Curb ramps ¥ Yes [ Mo ADa Compliant? E ¥es [ Mo
Sidewalks H Yes [ Mo ADa Compliant? FE ves C Mo
Guardrail H Yes C Mo
PROPOSED WORK
R wWidth: 120 Feet
Curbs ® Yes [OMo Comments:
Curb ramps H ves [COMo Comments:
sidewalks H Yes OCme COMMmEnts:
Guardrail 7 Yes O Mo Comments:
Pavement Wark- Overlay ® Yes [0 Ng  Comments:
Paverment Work- Mill & Fill ® Yes [OMe Ifyes, O 1cCourse [E 2
Courss
Pavement Wark- Full Depth [ ves E Mo fyes, [concrete [ Asphalt
Pavement Repairs [ ves E Mo Ifyes, [OcConmcrete [ Asphalt  Percsntage:




Driveways (1 Yes E Mo Ifyes, [ cConcrets O asphaltt [ Stone

Storm or Storm Sewers 1 es E Mo If yes, excavation = 6ft? [ res (1 Mo

Catch basins/manholes 1 s E MNo Ifyes, [ New [0 adjust

signing B ves 1Mo If yes, excavation = Sft? O ves 1 Mo

Lighting E Yes 1Mo If yes, excavation = &ft? [ ves 1 Mo

signals 1 es E Mo If yes, excavation = 6ft? 1 Yes (1 Mo
STRUCTURES E ves O mWo

Lacation: 0.01 Miles Morth of Fort Findlay Rd on Cherry 5t

Crossing:  Portage River

Structure File Number: 7250274

Eligible for the Mational Register [ ves [E Mo

work Description:  Project will involve the replacement of the existing superstructure with new compnosite
prestress=d concrete box beams with a reinforced concrete deck. The project will include
substructure concrete rehabilitation.

Maintenance of Traffic [ Partwidth [F Detowr Comments:
SUPPLEMENTAL INFORMATION

ODOT to supply certified traffic? @ DOves E Mo

Current ADT: 870 ast DEEign ADT: 1,200 251, T24:

Desizgn Speed: 25 mph Legal speed: 25 mph

Design Exceptions Required? CIYes X Mo Comments:

C. MAINTENAMCE OF TRAFFIC

Part-Width O wes [H Mo Tunnel Lights? T ves X Mo
Cetour E Yes 1 Mo Closure Duration: 3 months
Adjacent Projects with Detour? O ¥== F HNo PID(s):

fdditional Comments:

D4 RIGHT OF WY

Mew Right of wWay O wes EH Mo [ Temporary [ Permansnt # of Parcels:
Relocations O ves ® Mo O Possible Number of Relocations:
Railroad Involvement O Yes 7 Mo Railrozd Mams:
Encroachments 0 yes F Mo TYpE:

Airway Clearance Reguired [ ves F Mo Ajrport Name:

Additional Comments:

E. UTILITIES




Impacts H Yes O Mo [ #OSEIBLE

Phone CMone E aerial E Bured Company: United Telephone Company,
BLIEGLRRAC

Cable C mone [E aerial ZE Burisd Company: Spectrum

Electric OmMone [F asral E Bured company: Village of Woodville, Toledo
Edison

Gas A Yes 0 Mo Owiner: Columbia Gas of Ohio

Water H Yes O Mo awener: Village of woodville

Storm Sewer = Yes O Mo awener: Village of woodville

Sanitary Sewer H Yes O No awiner: Village of wWoodville

Other I ves E Mo owner:

Additional Comments: Utilities on bridge and aerials neariy.

F. PROJECT FUNDING

Project cast estimate: $1,671,400.00 Inflated to FY: 51,672 E30.00

Are quantity splits needed? [ ves ® Mo
Is coordination with concurrent projects needed? O vas E Mo
Funding sources:

Does the LPA intend to recover any direct labor costs? O fes B Mo
Does the LPa intend to hire a consultant during construction [Inspection or Testing)? O as H Mo

Does the LPA intend to recover any Fringe and Overhead Costs associated with this project? [ ves E Mo

What Cost Recovery method does the LPA intend to utilize?
Z Mo cost recovery of LPA's project direct labor, fringe benefits, or overhead costs.
2 Direct Labor plus indirect costs determined using the Federsl De Minimiz indirect Cost Aate*
[0 Direct Labor plus Approved Fringe Benefit Costs (fringe benefits only), plus indirect costs calculated ysing
the Federal 10% De Minimis Indirect Cost Rate.
[ mirect lzbor, plus fringe benefits costs caloulated using the LPA's ODOT epproved Fringe Benefits Rate, plus
indirect costs calculated using the LPA"s ODOT approved Indirect Cost Rate.

Dioes the LPA currently hawve a timekeeping system in place? [ ¥es O Ne

If so, does that system track both payroll and project hours concurrently [ ¥es 1 Mo

If different systems, how does the LPA reconcile project hours to payroll? Na

How often are payroll records prepared?

1 The D Mimins Indirect Cost Bate is 10 pereest of mosdified total direct costs LU per 2 UFR §HLA L4, Begardless of whether the LPA
prepares & CAP or wses the -percent de mminimis rade, LPAs ane regaired toomadniain Eederslly.pampliont bime-tracking systems. Accordimgly
LFAs are permatied o bill for labor costs asd as d mdivect cosis oml such costs are accuwrloted. macked, and allocated = acer -
with such systems Belome an LA s eligable toekect te de munimis rate e-irecking sysiem amd metluods Por fracking
aiher project costs mest be reviewsd asd approved by the QDT Ofee of Exsemal Awdits. Te obioin this approval, LPAs will be reguined 1

cidpplete an b al Comirol Questiomnaire {100, and LPAs with compliant tinee-iracking systenss willl be grasied approval dbe pregualified) o
appdy the de mindmis rase




T The DeMinimis Indirect Cost Raie is 10 prercent ol maedified toial direct costs (RLIH G per 2 UFR {2HE4 L4, Repgardless of whether the LPA
prepanes a UAF of wses e [Uepercens de misimas mate, LPAs are meguired 1o aniain Eederalle onnamlian filke-trackilkg syswems. Acoardingly.
LA are permatted to Bill bor labar costs asd asseciated imdirect cosls oaly o such oosts ane eocumulated. recaed, and alkocated i accordance
with such systenns, Hedore am LPA I5 eligibde toebeot the de misimas rate an sy project
nther progject costs must be reviewsd and gpproved by the QDO Cdiee of External Audizs. To obimin this approval, LPAs will be reguired 1
complete am Isiernad Cosiral Duestionnaire { WO, ond LPAs with compliant time-fracking systems will be granted approval (ke prequalified) to
apply the de manisnis mae.

hie LPACS tinse-rackingg sy steim and methods Tor racking

3 Aunivazlly. the LPA shall sabmit an updated mabe lor reveew and approval By the CRIFL CHTice of Extermal Audiss,

G PROJECT SCHEDULE

Milestome LP& Draft schedule Field Review Final Schedule

Consultant Authorization

Stage 1 Submitied-

MEPRA Start

stage 2 submitted /12025 [and submit for USACE
pErmit.|

Preliminary B,/ W Plans Submitted*

Environmental Approval

Compliance R/ Flans Submitied*

Stage 3 Submitied -

PSRE to District 2762026

LPa& RS Certification

ODOT RSW Certification

Flan Fackage to Central Oifice |

sale” 7/17/2025 12/1/2026

Award” 7/24/2025 1/5/2027

Begin Construction 7i1f202s 712027

End Construction 10,14/ 2025 10/1/2027

1. Assume s 30 day review period for all submisions, Submittal recipients will be outlined in post feld revies meeting
minubes.

Allaw 2 manths bebwesn ERiLand plan package ta £O

Allow B wesks batwean plan package and sals

Allaw & wieeks betwean sale and geard

=W

H. ROLES & RESPOMSIBILITIES

Task Responsible Party

Proposzal/specification Development sandusky County Enginssr’s Office

Enwironmental studies & Document sandusky County Enginssr’s Office




construction Flan Development

sandusky County Enginesr's Office

R/W Flan Development MN&
R/W Acquisition/Appraizals MN&
utility Relocation LPA,
LPA Agreement oooT

Advertising & Award of Contract

tandusky County Enginesr's Office

Construction Inspection

Eandusky County Enginser's Office




I. EMNVIRDNPMEMNTAL |M/A Form Bridze Exchange Project)

Task Task# Required Freparer Comments
Environmental Document and FDP
CE Level: Choose an item 3.3.4 a Choose an item.
Include all mapping
Purpose and Meed Statement [D1+) 136 O Chooss an item.
Feasibility Study (D1+) O Chooss an item.

Cultural Resowrces — Any work ocutside existing rfw, known listings or

Historic Places), historic district.

eligible for listing on

the Mational Register of

Section 106 Scoping Request Z.LE O Chooss an item.
Cultural Resource Phase | [HASAR) Z.2EB/3. LA O Chooss an item.
Cultural Resource Phase Il [HASAR) 3.1.4/3.LE O Cchooss an item.
Cultural Resources 4{f O Chooss an item.
Determination of Effects Report O Cchooss an item.

Section 4[f)/6(f) — Amy work in/near a recreational area, park bike path, playground, sports field, wildlife refugs, etc. their

drivewsays or connection inta an existing path?

QW Letters 2.ZF & 3.1.C O chooss an item.
section 4{f)/6(f) GRE 2.2.F &3.1.C O Cchooss an item.
Water Trails Coordination O Chooss an item.
Ecological — any work below the Ordinary High Water Mark (W) of & stream/ditch, in & wetland, off existing

pavement within the Oak Openings Region, cutting of trees 3 inches in diameter and 13 feet tall, stc

Ecological Survey Level: Chocse an item 2.2.C (| Chooss an item.
Mussel Survey 3.0 Chooss an item.
ODMR Coastal Zone O Cchooss an item.
Purple or Yellow Catchment Area O Choose an item.
Scenic River Coordination 220 O Chooss an item.
oak Openings Plant survey O Chooss an item.
Instream Work Restrictions O Cchooss an item.
Waterway Permitting — Any work below the Ordinary High water Mark (QHWM) of 3 stream,/ditch, in a wetland, bridge

work in, over, or under 3 navigable waterway.

Waterway Permit Determination 3.1.04 O Chooss an item.
section 9/5ection 10/5ection 408 3. 1.0 O Cchooss an item.
OEPA Ephemeral Stream Permit 3.1.04 O Chooss an item.




404 NWP/RGP USACE 31-M a Choose an item.
404 PCM to USACE 31.M O | choose an item.
404 Individual Permit USACE 3.1.m O Choose an item.
QosE 3N tEm.

401 PCM to OEPA 3.1-M ch it
pplication e ooEE 30 tem.

401 OEPA Applicat 3.1.M Ch it
Izplated Wetland Permit to OEPA 3.1.m O Choose an item.
Coast Guard Coordination 3.1.M O Choose an item.
Stream and Wetland mMitigation Chioose 2n item.

d land Mitigati h [

Floodplain — any work within a FEMA mapped floodplain requires 2 coordination email to Jorey and all reguired L&D
Forms required prior to plans are sent to CO.

Floodplain Coordination

23.H4

a

Choose an item.

Staterment of Findings

a

Choose an item.

Drinking Water Protection — If the project
ODOT. If in @ public supply area, coordinat

icn may be req

iz within a drinking water p
wired with the owner before the env doc can be approved.

rotection zone, & plan note will be provided by

Drinking Water Coordination

3.5.0

a

Choose an item.

Farmland — Mot required for urbanized area (red) on USGES quad map or Census map. Required for bridge replacement
with 3 acres or more rfw, widening with strip rfw of 10 acres or more per linear mile, and intersection improvements

reguiring r/w of 3 or more acres.

Farmland Screening or ECIR

3.LE

a

Choose an item.

Public Involvement — Includes property owner, tenant, stake holders,

different methods peeded for UP areas. Property owners

emergency services, and schools. additional Pl in

and tenants (property address]

when there is 3 building on it.

Local Festivals or Events O Choose an item.
Letter/email to Fire, Police, EMS, 2648 O Choose an item.
Sschools, Hospital, etc. (Full closures OR

lane restrictions mear facilities)

Letters — property owWners, tenants, 2.24 O Choose an tem.
stakeholders [new RSW or closures)

Press Release 2258 O Choose an item.
Public Meeting (D1 or higher) 26,8 O Choose an item.
Public Hearing (D2 or higher) 6.0 O Choose an item.
Public Engagement Plan (D1 or higher) .64 O Choose an item.

Regulated Materials Review — any work o
such as stormy/sanitary sewer work, water|

inz, bridge abutmen

utside existing rfw and/or & feet or more below the existing ground surface,
ines, signal pales, catch bas

s, etc.

BME screening [all projects) 2.0 O Choose an item.
BME Assessment [Phase | ESA) 3D O Choose an item.
BME Investigation [Phase Il E34) 3.L0 O Choose an item.




Moize and Air — Any work moving travel lanes doser to noise receptors, adding capacity

Moise Ordinances/Waivers O Choose an item.
Moise Analysis 224 f:l-“‘ & a Choose an item.
Air analysis (typically MSAT) 3.LP O Choose an item.

Underserved Populations — Low income, minerity, elderly, and Limited English Proficiency. If in or near project area,
Pullic Involverment typically increases and,'or changes methods and pedestrian BOT needs to be more in depth.

Census Mapping 3.LG O Choose an item.
UP Impact Assessment Report O Choose an item.
Other

Asbestos Inspection M a | Choose an item. |
MPDES — Post Construction BMPs O Choose an item.

[required for all projects with 1 acre or
more of earth disturbance)

Ensure there is room for them in the
footprint/5tage 1

any Other or Known Environmental Concerns:

Mote: Provide a footprint of proposed and existing right of way limits 35 soon as available to District Env. Coordinator
and District Real Estate Administrator.

Caution: Environmental nesds to be clear prior to the beginning of right of way acquisition. & Local, utilizing their own
MOonies, 3ssumes many risks by proceeding with acguisttion prior to environmental being cdleared.  These risks include
purchasing rfw that may never be used for the project and purchasing a site that contains the need for g hazardous
waste cleanup.
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