


UTILITIES:

THERE ARE NO UNDERGROUND UTILITIES SHOWN ON THIS PLAN.
THE CONTRACTOR SHALL CONTACT OUPS AT LEAST (2) DAYS
PRIOR TO DIGGING. ANY ADJUSTMENT TO AVOID UTILITIES WITH
THE PROPOSED WORK SHALL BE INCIDENTAL TO THE PERTINENT
BID ITEM.

DESIGN DATA

CONCRETE CLASS QC2 - COMPRESSIVE STRENGTH
         4,500 PSI

REINFORCING STEEL - MINIMUM YIELD STRENGTH
     60,000 PSI

EXISTING STRUCTURE VERIFICATION

DETAILS AND DIMENSIONS SHOWN ON THESE PLANS PERTAINING
TO THE EXISTING STRUCTURE HAVE BEEN OBTAINED FROM
PLANS OF THE EXISTING STRUCTURE AND FROM FIELD
OBSERVATIONS AND MEASUREMENTS. CONSEQUENTLY, THEY
ARE INDICATIVE OF THE EXISTING STRUCTURE AND THE
PROPOSED WORK, BUT THEY SHALL BE CONSIDERED TENTATIVE
AND APPROXIMATE, THE CONTRACTOR IS REFERRED TO
SECTIONS 102.05 AND 105.02 OF THE ODOT CONSTRUCTION AND
MATERIAL SPECIFICATIONS.

CONTRACT BID PRICES SHALL BE USED UPON A RECOGNITION OF
THE UNCERTAINTIES DESCRIBED ABOVE AND UPON A PRE-BID
EXAMINATION OF THE EXISTING STRUCTURE BY THE
CONTRACTOR. HOWEVER ALL PROJECT WORK SHALL BE USED
UPON ACTUAL DETAILS AND DIMENSIONS WHICH HAVE BEEN
VERIFIED BY THE CONTRACTOR IN THE FIELD.

REPLACEMENT OF EXISTING REINFORCING STEEL

ANY EXISTING REINFORCING BARS WHICH ARE TO BE
INCORPORATED INTO THE NEW WORK AND WHICH ARE MADE
UNUSABLE BY THE  CONTRACTOR'S CONCRETE REMOVAL
OPERATIONS SHALL BE REPLACED WITH NEW STEEL AT THE
CONTRACTOR'S COST. ANY EXISTING REINFORCING BARS
DETERMINED BY THE ENGINEER TO BE UNUSABLE DUE TO
CORROSION SHALL BE REPLACED WITH NEW STEEL. AN
ALLOWANCE OF 200 LBS. IS INCLUDED IN ITEM 509 FOR THIS
PURPOSE. ALL REINFORCING STEEL IS TO BE EPOXY COATED.

ITEM 512 - SEALING OF CONCRETE SURFACES (EPOXY URETHANE)

THIS ITEM SHALL BE APPLIED TO ALL EXPOSED CONCRETE
SURFACES ON THE CURB, SIDEWALK, AND CONCRETE RAILING AS
SHOWN ON SHEET 4 OF THESE PLANS. SEALING SHALL NOT BE
PERFORMED UNTIL ALL HYDRO-DEMOLITION AND CONCRETE
DECK REPAIR WORK HAS BEEN COMPLETED.

ITEM 614 - MAINTAINING TRAFFIC

PRIOR TO THE DETOUR BEING IN EFFECT, AND AFTER THE
DETOUR IS COMPLETE (SEE DETOUR LIMITATION BELOW). THE
CONTRACTOR SHALL MAINTAIN TRAFFIC AT ALL TIMES IN
ACCORDANCE WITH THE REQUIREMENTS OF ITEM 614
"MAINTAINING TRAFFIC" AND THE FOLLOWING:

THE CONTRACTOR SHALL PROVIDE, ERECT AND MAINTAIN
STANDARD 48"X30" "ROAD CLOSED" SIGNS, SIGN SUPPORTS,
BARRICADES, GATES, AND LIGHTS, AS DETAILED IN STANDARD
CONSTRUCTION DRAWING MT-101.60 AT THE LOCATIONS WHERE
THE ROAD IS TO BE PHYSICALLY CLOSED TO TRAFFIC.

THE CONTRACTOR SHALL PROVIDE, ERECT AND MAINTAIN SIGNS
AND SIGN SUPPORTS, AS DETAILED IN THE MANUAL OF UNIFORM
TRAFFIC CONTROL DEVICES, AND TYPE III BARRICADES OF THE
TYPE AND LOCATION AS FOLLOWS:

TYPE III BARRICADES WITH (R11-3b) AT INTERSECTION OF
COLE AND COUNTY ROAD 53, AND AT THE INTERSECTION
OF RIVER STREET AND COUNTY ROAD 53.

SIDEWALK CLOSED SIGNS SHOULD ALSO BE PROVIDED AS
DIRECTED BY THE ENGINEER.

DETOUR LIMITATION

TWO WAY TRAFFIC SHALL BE MAINTAINED AT ALL TIMES EXCEPT
FOR A PERIOD NOT TO EXCEED 28 CONSECUTIVE DAYS. THROUGH
TRAFFIC SHALL BE DETOURED AS PROVIDED BY THE COUNTY
ENGINEER. THE DETOUR ROUTE SHALL BE ESTABLISHED,
MAINTAINED, AND SUBSEQUENTLY REMOVED BY THE COUNTY
ENGINEER.

THE FIRST DAY THAT THE DETOUR IS IN EFFECT SHALL BE
CONSIDERED THE STARTING DAY OF THE 28 DAY DETOUR
LIMITATION. THE 28TH DAY OF THE 28 DAY DETOUR LIMITATION
SHALL BE CONSIDERED AS AN INTERIM COMPLETION DATE. ON OR
BEFORE THE 28TH DAY, THE ROADWAY SHALL BE OPENED TO THE
SAFE AND CONVENIENT USE OF THE TRAVELING PUBLIC. IF THE
ROADWAY IS NOT OPENED BY THIS INTERIM COMPLETION DATE,
THE SUM OF $1,000 PER DAY WILL BE DEDUCTED FROM ANY
MONEY DUE TO THE CONTRACTOR, REFERENCE IS MADE TO
SECTION XVI, PAGE A-6 OF THE CONTRACT DOCUMENTS.

THE CONTRACTOR SHALL NOTIFY THE SANDUSKY COUNTY
ENGINEER, IN WRITING, A MINIMUM OF TWENTY-ONE (21) DAYS IN
ADVANCED OF THE PLANNED DATE OF CLOSURE.
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GENERAL SUMMARY 

UNIT DESCRIPTION 

LUMP SUM PREMIUM FOR CONTRACT PERFORMANCE BOND 

30 S.Y. PAVEMENT PLANING, ASPHALT CONCRETE 

5 GAL. NON-TRACKING TACK COAT 

4 TON ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG 64-22 

200 LBS. EPOXY COATED REINFORCING STEEL, GRADE 60 

800 S.Y. SEALING OF CONCRETE SURFACES (EPOXY URETHANE) 

LUMP SUM MAINTAINING TRAFFIC 

LUMP SUM MOBILIZATION 

0.08 MILE CENTERLINE 

1,300 S.Y. SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDRO-DEMOLITION (1.5") 

1,300 S.Y. SURFACE PREPARATION USING HYDRO-DEMOLITION 

60 C.Y. SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE THICKNESS), MATERIAL ONLY 

LUMP SUM TEST SLAB 

5 C.Y. FULL-DEPTH REPAIR 

1,300 S.Y. EXISTING CONCRETE OVERLAY REMOVED, 1.25" NOMINAL THICKNESS 

130 S.Y. HAND CHIPPING 

200 S.Y. REMOVAL DEBONDED OR DETERIORATED EXISTING VARIABLE THICKNESS CONCRETE OVERLAY 
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