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EDGE Goal 5% 
Encouraging Diversity, Growth, and Equity (EDGE) Requirement. EDGE participation goals (construction/architecture/engineering, 

professional services, supplies and materials, & information technology services) have been set on this project for those that are 
EDGE certified in accordance with Section 122.922 of the Ohio Revised Code. 
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Plan holder Registration 
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be bidding on. The plan holder registration form is on the project listing page located at the following website: 
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SANDUSKY COUNTY ENGINEER'S 
INFORMATION FOR BIDDERS 

ON CONSTRUCTION PROJECTS 
 

I   DEFINITIONS   
The words "County" or "Owner" or "Engineer" or "Director" or "Inspector" other words of similar connotation shall be understood to 
mean Sandusky County, Ohio acting through its properly authorized agents. 
The words “Bidder” or “Contractor” shall mean the person or firm proposing to contract with the Owner to provide labor and/or materials 
in a construction project. 
Wherever the words "directed", "required", "permitted", "designated", "approved", "satisfactory", "acceptable" or similar words are 
used, they shall be understood to refer to the exercise of the authority or judgment vested in the Engineer. 
 
II   SPECIFICATIONS 
All work shall be performed in accordance with, and all materials shall comply with the requirements of applicable sections of the 2023 
Edition of the Construction and Material Specifications of the Department of Transportation of the State of Ohio, and with the contract 
drawings and documents. Interpretation of Specifications shall be made by the Engineer, and his decision shall be final and binding. In 
the event of a conflict between the Specifications and the Drawings, the Drawings shall take precedence. 
 
III   PREPARATION OF PROPOSAL 
Each proposal shall be submitted on a bound form provided by the County Engineer or downloaded in its entirety from the following 
website www.sanduskycountyengineers.com and must contain the name of every person interested therein. The Proposal pages shall 
not be removed from the bound or downloaded set of Documents. The Proposal shall be enclosed in a sealed envelope addressed to the 
Board of Commissioners of Sandusky County, Ohio, with the name and address of the Bidder and identification of the Contract plainly 
endorsed thereon. If the Proposal is submitted by mail, the sealed envelope containing the Proposal shall be enclosed in another envelope, 
to avoid inadvertent premature opening of the sealed bid. All blank spaces in the Proposal shall be properly filled with ink opposite each 
item. Figures shall be used for Unit Bid Prices as indicated in the column headings for each item, and in the event of an error in extension 
the unit prices shown shall prevail. 
 
IV   WITHDRAWAL OF PROPOSAL 
If a bidder wishes to withdraw his proposal, he may do so at any time prior to the time fixed for the opening of bids, without prejudice 
to himself. Bids opened and read may not be withdrawn for a period of 60 (sixty) calendar days after the scheduled closing time for 
receiving bids. 
 
V   BID GUARANTY 
Each proposal shall be accompanied by a Bid Guaranty and Contract Bond, in the Amount of 100% of the Bid, to be held by the Owner; 
or a Certified or Cashier’s Check or a Letter of Credit in an amount of at least 10% of the amount bid, made payable to the Treasurer of 
Sandusky County, Ohio; to be held by the Owner, as a guarantee that in the event the Bid is accepted and a Contract awarded to the 
Bidder, the Contract will be executed and, if a Check or Letter of Credit is used, its faithful performance properly secured by an 
acceptable Bond for 100% of the amount of the Contract, and in default thereof said Bond or Check or Letter of Credit and the amount 
represented thereby shall be forfeited to the Owner in accordance with Section 153.54 of the Ohio Revised Code.  
 
VI   FORFEITURE 
The Bidder to whom the Contract may be awarded shall appear at the office of the Engineer with the sureties offered by him within ten 
(10) days, (Saturday and Sunday excepted), after the date of notification of the acceptance of his proposal and there execute the Contract 
for the work in the required number of copies; and shall furnish, if the Bidder used a Certified or Cashiers Check or a Letter of Credit 
as his bid guaranty, a Performance Bond in the form provided by the County, with acceptable surety, in the amount of 100% of his bid 
price. The Bidder shall also supply the affidavit required by Ohio Revised Code Section 5719.042. In case of failure to do so, the Bidder 
will be considered as having abandoned same, and the amount of his deposit shall be forfeited to and become the property of the Owner, 
in accordance with Section 153.54 of the Ohio Revised Code. 
Ohio Revised Code 5719.042 which became effective September 21, 1982 is reproduced below: 
Sec. 5719.042   AFTER THE AWARD BY A TAXING DISTRICT OF ANY CONTRACT LET BY COMPETITIVE BID AND PRIOR 
TO THE TIME THE CONTRACT IS ENTERED INTO, THE PERSON MAKING A BID SHALL SUBMIT TO THE DISTRICT'S 
FISCAL OFFICER A STATEMENT AFFIRMED UNDER OATH THAT THE PERSON WITH WHOM THE CONTRACT IS TO 
BE MADE WAS NOT CHARGED AT THE TIME THE BID WAS SUBMITTED WITH ANY DELINQUENT PERSONAL 
PROPERTY TAXES ON THE GENERAL TAX LIST OF PERSONAL PROPERTY OF ANY COUNTY IN WHICH 
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THE TAXING DISTRICT HAS TERRITORY OR THAT SUCH PERSON WAS CHARGED WITH DELINQUENT PERSONAL 
PROPERTY TAXES ON ANY SUCH TAX LIST, IN WHICH CASE THE STATEMENT SHALL ALSO SET FORTH THE 
AMOUNT OF SUCH DUE AND UNPAID DELINQUENT TAXES AND ANY DUE AND UNPAID PENALTIES AND INTEREST 
THEREON, IF THE STATEMENT INDICATES THAT THE TAXPAYER WAS CHARGED WITH ANY SUCH TAXES, A COPY 
OF THE STATEMENT SHALL BE TRANSMITTED BY THE FISCAL OFFICER TO THE COUNTY TREASURER WITHIN 
THIRTY DAYS OF THE DATE IT IS SUBMITTED. 
A COPY OF THE STATEMENT SHALL ALSO BE INCORPORATED INTO THE CONTRACT, AND NO PAYMENT SHALL BE 
MADE WITH RESPECT TO ANY CONTRACT TO WHICH THIS SECTION APPLIES UNLESS SUCH STATEMENT HAS BEEN 
SO INCORPORATED AS A PART THEREOF. 
 
VII   RETURN OF DEPOSITS 
Certified or Cashier’s Checks or Letters of Credit submitted as bid deposits will be returned within 48 hours after the executed Contract 
and required Bond have been finally approved by the Owner. 
 
VIII   EXAMINATION OF WORK 
Bidders must carefully examine the Plans and the entire site of the work and make all necessary investigations to inform themselves 
thoroughly as to the facilities for delivering, placing and operating the necessary equipment and for delivering and handling material for 
the work; and as to all difficulties that may be involved in the complete execution. Bidders must carefully examine the Contract, Plans, 
and Specifications for the work. The Owner will not be responsible in any manner for answers to any inquiries regarding the meaning 
of the drawings or specifications given prior to the awarding of the contract unless such answers are in writing and signed by the County 
Engineer. 
 
IX   LAWS AFFECTING PUBLIC WORK 
The attention of the bidder is called to the laws of the State of Ohio and to local ordinances pertaining to contracts on public work, and 
to the statutory requirements of the State of Ohio relative to licensing of corporations organized under the laws of any other State. 
The Contractor shall conform with all applicable provisions of Chapter 4115 of the Ohio Revised Code with respect to wages and 
working hours. A copy of the Minimum Wage Rate Schedule as determined by the Department of Industrial Compliance and Labor and 
is available at the following website http://www.com.ohio.gov/laws. 
There shall be posted in a prominent and accessible place, on the site of the work, a legible statement of the schedule of wages specified 
in the contract to the various classifications of laborers, workmen, and mechanics employed. Said statement to remain posted during the 
life of each contract. 
The Contractor shall conform with all applicable provisions of 153.59 and 153.60 of the Ohio Revised Code with respect to 
discrimination and intimidation on account of race, creed, sex, handicap, or color. Ohio Revised Code Section 153.59 and 153.60 are 
reproduced below and hereby made part of this contract. 
153.59   DISCRIMINATION AND INTIMIDATION ON ACCOUNT OF RACE, CREED, SEX, HANDICAP, OR COLOR: 
EVERY CONTRACT FOR OR ON BEHALF OF THE STATE, OR ANY TOWNSHIP, COUNTY, OR MUNICIPAL 
CORPORATION THEREOF, FOR THE CONSTRUCTION ALTERATION, OR REPAIR OF ANY PUBLIC WORK IN THE STATE 
SHALL CONTAIN PROVISIONS BY WHICH THE CONTRACTOR AGREES: 
(A)  THAT IN THE HIRING OF EMPLOYEES FOR THE PERFORMANCE OF WORK UNDER THIS CONTACT OR ANY 
SUBCONTRACT, NO CONTRACTOR, SUBCONTRACTOR, OR ANY PERSON ACTING ON HIS BEHALF, SHALL, BY 
REASON OF RACE, CREED, SEX, HANDICAP, OR COLOR, DISCRIMINATE AGAINST ANY CITIZEN OF THE STATE IN 
THE EMPLOYMENT OF LABOR OR WORKERS WHO IS QUALIFIED AND AVAILABLE TO PERFORM THE WORK TO 
WHICH THE EMPLOYMENT RELATES; 
(B) THAT NO CONTRACTOR, SUBCONTRACTOR, NOR ANY PERSON ON HIS BEHALF SHALL, IN ANY MANNER, 
 DISCRIMINATE AGAINST OR INTIMIDATE ANY EMPLOYEE HIRED FOR THE PERFORMANCE OF WORK UNDER THIS 
CONTRACT ON ACCOUNT OF RACE, CREED, SEX, HANDICAP, OR COLOR; 
153.60   FORFEITURE 
THE CONTRACT REFERRED TO IN SECTION 153.59 OF THE REVISED CODE SHALL PROVIDE AS A FORFEITURE FOR 
ANY BREACH OF THE PROVISIONS AGAINST DISCRIMINATION: 
(A)  THAT THERE SHALL BE DEDUCTED FROM THE AMOUNT PAYABLE TO THE CONTRACTOR BY THE STATE OR 
BY ANY TOWNSHIP, COUNTY, OR MUNICIPAL CORPORATION THEREOF, UNDER THIS CONTRACT, A FORFEITURE 
OF TWENTY-FIVE DOLLARS FOR EACH PERSON WHO IS DISCRIMINATED AGAINST OR INTIMIDATED IN VIOLATION 
OF THIS CONTRACT; 
(B)  THAT THE CONTRACT SHALL BE CANCELED OR TERMINATED BY THE STATE OR BY ANY TOWNSHIP, COUNTY, 
OR MUNICIPAL CORPORATION THEREOF, AND ALL MONEY TO BECOME DUE HERE UNDER MAY BE FORFEITED, 
FOR A SECOND OR SUBSEQUENT VIOLATION OF THE TERMS OF THIS SECTION OF THE CONTRACT. 
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The Contractor shall conform with all applicable provisions of Chapter 4167 of the Ohio Revised Code with respect to Occupational 
Safety and Health Division. 
Safety and Health Provisions: The Contractor is bound by all provisions of the Federal Occupational Safety and Health Act of the 1970 
(OSHA), and all other applicable federal, state, and local laws, regulations, findings, and orders relating to safety and health conditions 
on the work site. 
 
X   INSURANCE 
1. WORKMEN'S COMPENSATION INSURANCE - The Contractor and any subcontractors shall take out and maintain such 
insurance as will protect them from claims under Workmen's Compensation laws, disability benefit laws or other similar employee 
benefit laws and from claims for damages because of bodily injury, occupational sickness or disease, or death of their employees. Proof 
of compliance with Workmen's Compensation laws shall be filed with the Owner until the date of final payment for the Project and the 
Contractor shall indemnify and save harmless the Owner from any contributions or liability therefor. 
2. BODILY INJURY AND PROPERTY DAMAGE INSURANCE - The Contractor shall provide insurance for (1) Comprehensive 
Public Liability and Property Damage, Contractor's Protective Liability, Contractual Liability, Completed Operations-Products, and (2) 
Automobile Bodily Injury and Property Damage Liability, including owned, non-owned and hired vehicles. Any combination of the 
Contractor's coverage limits, including umbrella-excess liability limits shall provide no less than $1,000,000 single limit bodily injury 
and property damage liability coverage. 
The following coverages, if excluded from the Contractor's standard coverages, shall have the exclusions deleted for policies provided 
under this Contract: (1) Underground damage caused by mechanical equipment coverage, (2) collapse of or structural injury to buildings 
coverage, if the nearness of buildings warrants this type of coverage, and (3) blasting shall be covered, if explosives are used in the 
performance of this Contract.  
The contractor shall indemnify and hold harmless the owner and their agents and employees from and against all claims, losses, and 
expenses, which may occur as a result of bodily injury sickness, disease, or death, or to injury to or destruction of tangible property 
including the loss of use resulting there from, caused in whole or part by any negligent act or omission of the contractor, any 
subcontractor, anyone directly or indirectly employed by any of them or anyone for whose acts any of them may be liable. This shall be 
evidenced by a Certificate of Insurance naming the Sandusky County Commissioners, Sandusky County, it’s officials, employees and 
agents as additional insureds. Such insurance shall be primary, and any insurance carried by the County shall be secondary and not 
participating.          
Insurance shall be provided by an insurance company authorized to do business in the State of Ohio, shall be approved by the Owner, 
and shall remain in force until the date of final payment for the Project. Before starting work, the Contractor shall furnish a certificate 
(accord form) certifying the required coverages. Policies (and certificates) shall contain the following endorsements: "The company 
agrees that 30 days prior to cancellation or reduction of the insurance afforded by this policy with respect to the Contract involved, 
written notice will mailed to the Sandusky County Engineer." 
3. BUILDER'S RISK INSURANCE - The Contractor shall take out and maintain Builder's Risk Insurance on Bridges and Buildings 
against loss by fire, extended coverage, vandalism and malicious mischief on the insurable portion of the Project. Such insurance shall 
be in an amount of a minimum of $3,000,000.00 and may vary with the extent of the work completed, but shall at all times be at least 
equal to the amount previously paid by the Owner on account of work and materials, plus the value of work and materials furnished or 
delivered by the Contractor but not paid for by the Owner. Insurance shall be issued in the names of the Owner and the Contractor as 
joint insured as their interests may appear, and shall remain in full force and effect until the date of final payment for the Project. The 
Owner shall be furnished the original Builder's Risk Policy. It will be returned to the Contractor upon final acceptance of the contract. 
 
XI   CONTRACT DOCUMENTS 
The Advertisement, the Information to Bidders, the Proposal, the Special Provisions, the Plans, the Construction and Material 
Specifications, of the State of Ohio, Department of Transportation and the Contract shall in the aggregate constitute the Contract 
Documents and are complementary. What is called for in any one document shall be as binding as if called for by all. The Contract 
prices bid in the Proposal shall be deemed to include all costs of whatever nature involved in the proper and complete execution of work. 
 
XII   MATERIALS AND WORKMANSHIP 
Unless otherwise stipulated in the specifications, all workmanship, equipment, materials and articles incorporated in the work covered 
by this contract are to be new and of the best grade of their respective kinds for the purpose. The Contractor shall, if required, furnish 
evidence as to kind and quality of materials. The Contractor shall furnish to the Engineer for his approval, the name of the manufacturer 
of machinery, mechanical and other equipment, which he contemplates installing, together with their performance capacities and other 
pertinent information. 
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If not specified in detail, material or work called for in this contract shall be furnished and performed in accordance with well-known 
established practice and standards recognized by architects, engineers and the trade. 
When required by the specifications or when called for by the Engineer, the Contractor shall furnish for approval full information 
concerning the materials or articles which he contemplates incorporating in the work. Samples of materials shall be submitted for 
approval when so directed. Machinery, equipment, materials and articles installed or used without such approval shall be at the risk of 
subsequent rejection. 
Whenever, in the plans and specifications, there is called for a product of a specific manufacturer it is understood that such is merely 
descriptive of the minimum qualifications and not restrictive as to manufacturer. Substitutions of equivalent items may be made if 
approved by the Engineer, whose decision shall be final. 
 
XIII   INSPECTION 
The Contractor shall at all times provide convenient access and safe and proper facilities for the inspection of all parts of the work. No 
work, (except such shop work as may be so permitted), shall be done except in the presence of the Engineer or his assistants. No materials 
of any kind shall be used upon the work until it has been inspected and accepted by the Engineer. All materials rejected shall be 
immediately removed from the work and not again offered for inspection. Any materials or workmanship found at any time to be 
defective shall be remedied at once, regardless of previous inspection. The inspection and supervision of the work by the Engineer is 
intended to aid the Contractor in supplying labor and materials in accordance with the specifications, but such inspection shall not 
operate to release the Contractor from any of his contract obligations. 
 
XIV   ESTIMATED QUANTITIES     
The Contractor agrees; that the quantities of work as indicated on the plans are only approximate; that during the progress of the work 
the County may find it advisable, and shall have the right, to omit portions of the work and to increase or decrease the quantities; and, 
that the County reserves the right to add or to take from any item as may be deemed necessary or desirable. The Contractor shall and 
will at no time make claims for anticipated profit or loss of profits, or damages of any kind, because of any difference between the 
quantities of the various classes of work actually done, or of the material actually furnished, and the said estimated quantities. 
 
XV   EXTRA WORK 
The Contractor shall do any work and/or furnish any materials not herein provided for, which in the opinion of the Engineer, may be 
found necessary or desirable for the completion of the work. No extra work will be paid for or allowed unless the same was done upon 
written contract with the Owner, and after all legal requirements have been complied with. The Contractor agrees that he will accept as 
full compensation for extra work, so ordered an amount determined by one of the following methods: 
1. Unit prices stated in the proposal, if applicable; or 
2. A price mutually agreed upon, in writing, by the Engineer and the Contractor; or 
3. A sum equal to the actual net cost of materials and labor (including premium for Workmen's Compensation Insurance) plus agreed 
rental, for equipment necessary for the extra work, to the sum of which may be added fifteen (15%) per cent as compensation for all 
other items of expense, including overhead, superintendence, use of small tools and other insurance. 
The decision of the Engineer as to whether extra work in fact has been performed shall be conclusive and binding upon both parties to 
this contract. 
 
XVI   TIME OF COMMENCEMENT AND COMPLETION AND LIQUIDATED DAMAGES 
The Contractor shall commence work within ten (10) days after the notice to proceed and the rate of progress shall be such that the 
whole work shall be completed and the site cleaned up in accordance with the contract, unless an extension of completion date shall 
have been granted by the Owner. 
The time of completion of the parts of the work is of the essence of the contract, and should the Contractor neglect, refuse, or fail to 
complete the work to be done under the contract within the time herein agreed upon, after adding all extensions of time granted by the 
Owner, then in that event the Owner shall have and is hereby given the right to deduct and retain out of such money, which be then due, 
or which may become due and payable to the Contractor for the work to be done under this contract, the sum of Five Hundred Dollar 
($500.00) per day for each and every calendar day that the work is delayed in its completion beyond the agreed time. Said sum per-day 
for such delay, failure or non-completion shall be deemed, taken and treated as liquidated damages which the Owner will suffer by 
reason of such default, including but not limited to extra cost of engineering and inspection, and not by way of penalty. 
 
XVII   NO WAIVER OR RIGHTS 
Neither the inspection of the Engineer or Owner or any of their employees, nor any order, measurement or certificate by the Engineer 
or Owner, nor any order by the Owner for the payment of money, nor any payment for, or acceptance of the whole or any part of the 
work by the Engineer or Owner, nor any extension of time, nor any possession taken by the Owner or its employees, shall operate as a 
waiver of any provision of the Contract, or of any power herein reserved to the Owner, or any right to damages herein provided, nor 
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shall any waiver of any breach of this Contract be held to be a waiver of any other or subsequent breach. Any remedy provided in this 
Contract shall be taken and construed as cumulative; that is, in addition to each and every other remedy herein provided; and in addition 
to all other suits, actions or legal proceedings, the Owner shall also be entitled as of right to a writ of injunction against any breach of 
any of the provisions of the Contract. 
 
XVIII   FINAL PAYMENT TO RELEASE THE OWNER 
The acceptance by the Contractor of the final payment shall be and shall operate as a release to the Owner of all claims and all liability 
to the Contractor for all things done or performed or relating to the work, and for every act and neglect of the Owner and others relating 
to or arising out to the work, excepting only his claims, if any, for amount withheld by the Owner, upon final payment. No payment 
however, final or otherwise shall operate to release the Contractor nor his Sureties for any obligation upon or under this  
Contract or the Contractor's Bond. 
 
XIX   SEQUENCE AND PROGRESS OF WORK 
Before commencing work, the Contractor shall submit a schedule of contemplated progress of the work to the Engineer for approval 
and shall make such changes in the schedule as the Engineer may require for approval. 
The Engineer shall have the power to direct the order and sequence of the work, which in general shall be to coordinate the Construction 
of the several parts of the contract to a successful completion as rapidly as possible. If, at any time before the commencement or during 
the progress of the work, the materials and appliances used or to be used appear to the Engineer as insufficient or improper for securing 
the quality of work required, or the required rate of progress, he may order the Contractor to increase efficiency or to improve their 
character and the Contractor shall conform to such order, but the failure of the Engineer to demand any increase of such efficiency or 
any improvement shall not release the Contractor from his obligations to secure the quality of work or the rate of progress specified. 
 
XX   MONTHLY ESTIMATE 
On or about the first day of each month the Engineer will make an approximate estimate of the value of the work done, whenever said 
estimate of work done since the last previous estimate exceeds One Thousand Dollars ($1,000.00) in amount. The Contractor shall 
furnish to the Engineer such detailed information as he may request to aid him as a guide in the preparation of monthly estimates. 
Estimates approved by the first (1st) of the month will be paid by the twenty-fifth (25th) of the month. Estimates approved by the 
fifteenth (15th) of the month will be paid by the eleventh (11th) of the following month. Ninety-two percent (92%) of such approved 
estimate will be paid, in accordance with Section 153.12 - 153.14 of the Ohio Revised Code. No additional retention will be withheld 
from estimates made after fifty percent (50%) of the contract amount has been paid. 
 
XXI   FINAL ESTIMATE 
The Engineer shall within thirty (30) days after the work has been finally and fully completed, in accordance with the contract and 
specifications make a final estimate of the work done under such contract and the value thereof. And the Owner shall, within thirty (30) 
days after such estimate is made and certified, and upon completion of the work to the approval of the Engineer, pay the entire sum so 
found to be due hereunder, after deducting all percentages and amounts to be kept and retained under any provision of the contract 
documents. All prior estimates and payment shall be subject to corrections in the final estimate and payment, but in the absence of error 
or manifest mistakes, it is agreed that all estimates on the certificate of the Engineer, when approved by the Owner, shall be conclusive 
of the work done and materials furnished. 
Before the final payment is made, the Contractor must furnish an affidavit to the Owner that all bills for labor and materials have been 
paid; and an affidavit to the Owner stating that he has fully complied with Chapter 4115 of the Ohio Revised Code; and an affidavit to 
the Owner stating that he has fully complied with Sections 153.59 and 153.60 of the Ohio Revised Code. 
 
XXII   ENGINEER’S ESTIMATE 
The Engineer’s estimate for the work is $1,873,282.03.  
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10/16/23 Revision 

 
 
ODOT’s LPA Template (ODOT Spec Book and LPA Spec Book) 
Required Contract Provisions for STATE-Only Funded Projects 
 
 

1. ODOT’S 2023 CONSTRUCTION AND MATERIAL SPECIFICATIONS (C&MS) AND ITS 
SUPPLEMENTS 
 
ODOT’s Construction and Material Specifications (C&MS) and its supplements are hereby incorporated by 
reference, in their entirety, as if rewritten herein.  The incorporation of this document by reference does 
not interfere with the order of precedence set forth in Section 105.04 of the C&MS Manual. 

 
In accordance with the Locally Administrated Transportation Projects Manual of Procedures (LATPM), 
when bidding this project, the contractor should replace the terms “the department”, “the engineer” and 
“the DCA” with the term “the Local Public Agency (LPA).”  Furthermore, nothing in this document is 
intended to alter the LPA’s adherence to Ohio Revised Code, local ordinance or other applicable 
requirements which are properly established. 
 
 

2. PN 100 FOR LPA PROJECTS  (Not required, but strongly encouraged) 
 

(PN 100 outlines general provisions to a construction contract. Local public agencies (LPAs) may choose 
to incorporate this document to include LPA specific preferences. 

  
2023 PN 100 for LPA Projects 
 
If including PN 100, download the template above.   Green sections cannot be edited.  Blue sections may 
be edited by the LPA.  Yellow sections must have the LPAs own language incorporated.  Once complete, 
insert the completed document in its entirety here.  If not including PN 100, this item must be deleted from 
the bid doc template.) 

 
3. PREQUALIFICATION 

 
 Only prequalified contractors are eligible to submit bids for this PROJECT.  Prequalification status must be 

in force at the time of bid, at the time of award, and through the life of the construction contract.  For 
work types that ODOT does not prequalify, the LPA must still select a qualified contractor. Subcontractors 
are not subject to the prequalification requirement.  The “prime” contractor must perform no less than 30 
percent of the total original contract price. 

 
 

4. STEEL PRODUCTS MADE IN THE UNITED STATES 
 
 Domestic steel use requirements as specified in section 153.011 of the Ohio Revised Code apply to this 

project. Copies of section 153.011 of the Ohio Revised Code can be obtained from any of the offices of the 
Department of Administrative Services. 

 
 

5. AS PER PLAN DESIGNATION (Not required but strongly suggested) 
 
 The “As Per Plan” designation is sometimes added to item descriptions in the proposal to assist contractors 

with easily identifying standard items that have been altered by plan notes. 
 
 The “As Per Plan” designation has proven to be a very useful tool for contractors.  However, its use was 

never intended to relieve contractors of their responsibility to read, bid, and construct all items in 
accordance with all governing plan notes.  Therefore, the absence of an “As Per Plan” designation on some 
item descriptions in the proposal for which there are clear and controlling plan notes does not relieve 
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contractors of the responsibility to read, bid, and construct those particular items in accordance with the 
governing plan notes. 

 
 Be advised that the item descriptions in the bidding proposal must be read or interpreted with the governing 

plan notes and the Construction and Material Specification Manual.  A claim based upon an “order of 
precedence” basis will be denied.  In the event that a conflict, either real or perceived, exists between the 
item description and the governing plan note, contractors are to request clarification through the pre-bid 
process. 

 
 

6. PREVAILING WAGES ON STATE PROJECTS WITH NO FEDERAL-AID FUNDING 
 

The following is in addition to C&MS Section 108.10. 
 
This contract is subject to Ohio Prevailing Wage Laws, Chapter 4115 of the Ohio Revised Code. The 
contractor and all subcontractors shall comply with the provisions contained therein or as otherwise 
provided by this note. The contractor guarantees the prevailing wage scale to be paid to all laborers and 
mechanics employed on this contract is in accordance with the schedule of the prevailing hourly wage and 
fringe benefits as determined by the Ohio Department of Commerce for the county in which the work is 
being performed.  Failure to pay prevailing wages to all laborers and mechanics employed on this project 
shall be considered a breach of contract.  Such a failure may result in the revocation of the contractor’s 
and/or subcontractor’s certificate of qualification and debarment.  A schedule of the most current prevailing 
wage rates may be accessed by registering with the Ohio Department of Commerce, Industrial Compliance 
Division, Bureau of Wage & Hour Administration at the following web address:  
      

https://wagehour.com.ohio.gov/w3/webwh.nsf/wrAccessLog 
 
The contractor and all subcontractors shall compensate the employees on this contract at a pay rate not 
less than the hourly wage and fringe rate listed on the website noted above, for the applicable job 
classification or as may be modified by the Ohio Department of Commerce, Industrial Compliance 
Division, Bureau of Wage and Hour Administration, when new prevailing rates are established.  
 
Overtime shall be paid at one and one-half times the base hourly rate for any hours worked beyond forty 
hours during a pay week.  The contractor and all subcontractors shall pay all compensation by company 
funds transfer or legal tender to the worker and fringe benefit program.   
 
The wage and fringe rates determined for this project, or as may be modified later, shall be posted by the 
contractor in a prominent and accessible place on the project, field office, or equipment yard where they 
can be easily read by the workers or be otherwise made available to the workers.  On the first pay date of 
the contract work, the contractor and all subcontractors shall furnish each employee covered by prevailing 
wage a completed form whpw1512 in accordance with section 4115.05 of the Ohio Revised Code showing 
the classification, hourly pay rate, fringes, and identifying the LPA Prevailing Wage Coordinator (PWC), if 
such employees are not covered by a collective bargaining agreement or understanding between employers 
and bona fide organizations of labor.  These forms shall be signed by the contractor or subcontractor and 
the employee and kept in the contractor’s or subcontractor’s payroll files.  
 
The contractor and all subcontractors shall submit to the PWC or other designated LPA representative 
certified payrolls on form whpw1509 or equivalent, in accordance with sections 4115.07 and 4115.071 (C) 
of the Ohio Revised Code, three weeks after the start of work and every subsequent week until the 
completion of the contract.  Additionally, a copy of the “Apprentice Certification” obtained from the Ohio 
State Apprenticeship Council, must accompany all certified payrolls submitted for all apprentices working 
on this project.  Upon completion of the contract and before the final payment, the contractor shall submit 
to the PWC a final wage affidavit in accordance with section 4115.07 of the Ohio Revised Code stating 
wages have been paid in conformance with the minimum rates set forth in the contract.  Please be aware 
that it is ultimately the responsibility of the contractor to ensure all laws relating to prevailing wages in 
Chapter 4115 of the Ohio Revised Code are strictly adhered to by all subcontractors. 
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The contractor and all subcontractors shall make all payroll records available for inspection, copying, or 
transcription by any authorized representative of the contracting agency.  Additionally, the contractor and 
all subcontractors shall permit such representatives to interview any employees during working hours while 
the employees are on the job.   
 
If the contractor or any subcontractor fails to comply with any of the provisions contained in this proposal 
note, the LPA may terminate the contract and/or withhold or suspend pay estimates after written notice and 
a reasonable opportunity to comply has been provided.  

 
 

7. STATE EEO CERTIFICATION CLAUSE 
 

The hiring of employees for the performance of work under this contract shall be done in accordance with 
Ohio Revised Code sections 153.59 and 153.591, the Governor’s Executive Order of January 27, 1972, 
including Appendices “A” and “B”, and the Governor’s amended Executive Order 84-9 of November 30, 
1984. The successful contractor shall not discriminate against or intimidate any person hired for the 
performance of the work by reason of race, color, religion, national origin, ancestry, sex, or handicap. For 
any violation, the contractor shall suffer such penalties as provided for in Ohio Revised Code section 
153.60 and the Governor Executive Order of January 27, 1972. The bidder also agrees that upon award of 
this contract they shall incorporate this certification in all subcontracts on this project regardless of tier.  

 
 

8. UNRESOLVED FINDING FOR RECOVERY 
 
 The contractor affirmatively represents to the LPA that it is not subject to a finding for recovery under Ohio 

Revised Code section 9.24 or that it has taken the appropriate remedial steps required under section 9.24 or 
otherwise qualifies under that section.  The contractor agrees that if this representation is deemed to be 
false, the contract shall be void ab initio as between the parties to this contract, and any funds paid by the 
state hereunder shall be immediately repaid to the LPA or an action for recovery may be immediately 
commenced by the LPA and/or for recovery of said funds. 

 
 

9. ASSIGNMENT OF ANTITRUST CLAIMS IN STATE CONTRACT LANGUAGE 
 
 The contractor should recognize that in actual economic practice, overcharges resulting from antitrust 

violations are usually borne by ODOT and/or the LPA.  As consideration for the Award of the Contract and 
intent to be legally bound, the contractor acting herein by and through the person signing this contract on 
behalf of the contractor as a duly authorized agent, hereby assigns, sells, conveys, and transfers to ODOT 
and/or the LPA any and all right, title and interest to any and all claims and causes of action the contractor 
now has or hereafter requires under state or federal antitrust laws provided that the claims or causes of 
action related to the goods or services that are the subject to the contract.  In addition, the contractor 
warrants and represents that it will require all of its subcontractors and first tier suppliers to assign all 
federal and state antitrust claims and causes of action to ODOT and/or the LPA.  The provisions of this 
article shall become effective at the time the LPA executes this contract without further acknowledgment 
by any of the parties. 

 
 All contracting entities shall assign their rights and responsibilities to ODOT and/or the LPA for all 

antitrust claims and causes of action regarding subcontractors. 
 
 

10. US ARMY CORPS OF ENGINEERS AND OHIO ENVIRONMENTAL PROTECTION AGENCY 
PERMITS 

 
 The above referenced permits are incorporated and made part of this contract as special provisions 

incorporated herein.  Therefore, in the event the contractor or its agents refuse or fail to adhere to the 
requirements of the 404 Permit and/or the NPDES Stormwater Permit resulting in an assessment or fine 
made or levied against ODOT and/or the LPA, the contractor shall reimburse ODOT and/or the LPA within 
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thirty (30) calendar days of the notice of assessment or fine, or the LPA and/or ODOT may withhold the 
amount of the fine from the contractor's next pay estimate.  All money collected or withheld from the 
contractor shall be delivered to the permitting agencies issuing the assessment or fine. 

 
 These fines are not to be construed as a penalty but are liquidated damages to recover costs assessed against 

the LPA and/or ODOT due to the contractor's refusal or failure to comply with the permits. 
 
  

11. OHIO WORKERS’ COMPENSATION COVERAGE 
 
 The contractor must secure and maintain valid Ohio workers’ compensation coverage until the project has 

been finally accepted by ODOT.  A certificate of coverage evidencing valid workers’ compensation 
coverage must be submitted to the LPA before the contract will be executed by the LPA. 

 
 The contractor must immediately notify the LPA in writing if it or any subcontractor fails or refuses to 

renew their workers’ compensation coverage.  Furthermore, the contractor must notify the LPA in writing 
if its or any of its subcontractor’s workers’ compensation policies are canceled, terminated, or lapse. 

 
 The failure to maintain valid workers’ compensation coverage shall be considered a breach of contract, 

which may result in the contractor or subcontractor being removed from the project, withholding of pay 
estimates, and/or termination of the contract. 

 
 

12. PN 034 - 05/25/2011 – DRUG FREE SAFETY PROGRAM  
 
During the life of this project, the contractor and all its subcontractors who provide labor on the project site 
must be enrolled in and remain in good standing in the Ohio Bureau of Worker’s Compensation (OBWC) 
Drug-Free Safety Program (DFSP) or a comparable program approved by the OBWC.  

 
In addition to being enrolled in and in good standing in an OBWC-approved DFSP or a comparable Drug 
Free Workplace Program (DFWP) approved by the OBWC, the department requires each contractor and 
subcontractor that provides labor to subject its employees who perform labor on the project site to random 
drug testing of five (5) percent of its employees. The random drug testing percentage must also include the 
on-site supervisors of the contractors and subcontractors. Upon request, the contractor and subcontractor 
shall provide evidence of required testing to the department. 

 
Each subcontractor shall require all lower-tier subcontractors who provide labor on the project site with 
whom the subcontractor is in contract for the work to be enrolled in and be in good standing in the OBWC 
DFSP or an OBWC-approved DFWP prior to a lower-tier subcontractor providing labor at the site. 

 
The department will declare a bid non-responsive and ineligible for award if the contractor is not enrolled 
in and in good standing in the OBWC’s DFSP Discount Program or a similar program approved by the 
OBWC within eight (8) days of the bid opening. Furthermore, the department will deny all requests to 
sublet when the subcontractor does not comply with the provisions of this proposal note.   

 
Failure of the contractor to require a subcontractor to be enrolled in and be in good standing in the OBWC 
DFSP or an OBWC-approved DFWP prior to the time the subcontractor provides labor at the site shall 
result in the contractor being found in breach of the contract and that breach shall be used in the 
responsibility analysis of that contractor or the subcontractor who was not enrolled in a program for future 
contracts with the State for five (5) years after the date of the breach. 

 
 

13. WAIVER OF C&MS 614.03 
 
 ODOT’s 2023 Construction and Material Specifications section 614.03, third paragraph, does not apply to 

any project which is not physically located on the National Highway System (NHS) and/or does not impact 
NHS traffic in any way. 
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14. ODOT AS OBLIGEE ON BOND 
 
 The contractor shall furnish a performance and payment bond in an amount at least equal to 100 percent of 

the estimate as security for the faithful performance of its contract. In addition to the project owner, ODOT 
shall be named as an obligee. 

 
 

15. PN 032 – 01/31/2021 – C92s REQUIRED ON LOCAL-LET CONSTRUCTION PROJECTS 
 
State and federal law requires all contractors and subcontractors participating in state or federally funded 
projects to be evidenced in writing and in conformity with all applicable state and federal laws and 
regulations. 
 
Effective immediately, all projects advertising after 2/1/2021 will require a Request to Sublet (C92) form 
be completed for each subcontractor working on the project prior to the start of work.  This will include all 
EDGE and non-EDGE material suppliers utilized on the project. 
 
A template for this form may be found and submitted via the GoFormz website located at  
https://www.goformz.com/. 
 
 

16. PN 031 – 6/27/2023 – PROMPT PAYMENT -  LOCAL-LET CONSTRUCTION PROJECTS 
 

ODOT, along with the LPA, shall monitor payments made by the prime contractor and subcontractors for 
compliance with this Proposal Note and C&MS 107.21. To facilitate this monitoring, the Department 
requires both prime and subcontractors to report their payments to all subcontractors/second-tier 
subcontractors with the submission of each invoice. The payment data reported must include any retainage 
withheld (when allowable under the department’s Retainage Policy dated 4/14/21) and any previously 
withheld retainage released. All such reporting must take place through a web-based submission on 
GoFormz. Please note: submission through GoFormz is required for all Local-let projects.  Invoices will 
not be approved and processed for payment unless this reporting form has been submitted and received by 
the department. 
 
Second-tier subcontract means a subcontract awarded directly by the subcontractor for the purpose of 
acquiring supplies or services (including construction) for performance of a prime contract. It does not 
include the contractor's supplier agreements with vendors, such as long-term arrangements for materials or 
supplies that benefit multiple contracts and/or the costs of which are normally applied to a contractor's 
general and administrative expenses or indirect costs. 

 
 The prime/subcontractor must report the following information:  
 

• The name of the payee;  
• The dollar amount of the payment to the payee;  
• The date the payee was paid;  
• The amount of retainage withheld (if any).  

 
Ohio’s 10-day prompt payment requirement is based on the payer’s payment issuance date and NOT the 
payee’s payment receipt date. 

 
The prime/subcontractor(s) must sign each reported payment and submit to ODOT via the GoFormz 
website. 
 
The second-tier subcontractor is responsible for completing the affirmation of payment form in GoFormz. 
 

B-5 

https://www.goformz.com/
https://www.transportation.ohio.gov/wps/wcm/connect/gov/e0db6442-fb17-4b73-9ed0-740f8b79ca8e/RetainageUpdate.pdf?MOD=AJPERES&CONVERT_TO=url&CACHEID=ROOTWORKSPACE.Z18_K9I401S01H7F40QBNJU3SO1F56-e0db6442-fb17-4b73-9ed0-740f8b79ca8e-omrTid3


   
  6/27/2023 Revision 

 
The prime contractor is responsible for ensuring that all subcontractors and second-tier subcontractors are 
correctly completing all prompt payment forms via the GoFormz website. 
 
If the prime or subcontractor(s) fail to submit the aforementioned documentation with each invoice, they 
will be determined to be non-compliant and invoices will not be processed for payment.  

 
 Payee must verify each payment reported by the payer within thirty (30) days of the payment being signed 

by the payer. This verification must include: 
 

• Whether the payment was received, and if so, whether it was or was not as expected 
• The dollar amount of the payment received 
• The date the payment was received  

 
The prime contractor shall fully complete the last prompt payment form upon receipt of final payment.   
 
SANCTIONS AND ADMINISTRATIVE REMEDIES  

 
 Failure by the prime contractor and/or subcontractor(s) to follow Prompt Payment requirements may result 

in the issuance of sanctions as follows:  
 
 1st Tier: Notice of Violation followed by a Letter of Reprimand  
 
 2nd Tier: If corrective actions are not taken within the specified three (3) business days, a pay estimate 

in the amount due to the subcontractor(s) that was not reported or paid may be withheld.  
 
 3rd Tier: If a pattern of paying damages persists or the contractor has falsified, misrepresented, or 

withheld information, ODOT will pursue other remedies available by law including suspension, 
revocation, and/or debarment.  

 
 Factors to be considered in issuing sanctions may include, but are not limited to the following:  
 
  • the magnitude and type of offense  
  • the degree of the contractor’s culpability  
  • any steps taken to rectify 

 • the contractor’s record of performance on other projects 
 • the number of times the contractor has been previously sanctioned by ODOT 

 
 

17. PN 022 – 04/15/2013 - ENCOURAGING DIVERSITY, GROWTH, AND EQUITY (EDGE) 
REQUIREMENTS 

 
Pursuant to Ohio Revised Code 122.922, amended 9/30/2021, guiding EDGE program requirements, the 
percentage indicated on the front cover of this bid is the percent of the awarded contractor's bid.  The 
percentage goal may be met if the contractor is EDGE certified or by subcontracting to certified EDGE 
firms.  EDGE certified firms are those who have been certified by the Ohio Department of Development.  
If not EDGE certified, the contractor must use its best effort to solicit quotes from and to utilize EDGE 
subcontractors/suppliers on this project.  

 
WAIVER PROCESS FOR EDGE GOAL 

 
If not EDGE certified, the contractor must document the progress and efforts made to secure the services of 
EDGE certified subcontractors/suppliers.  In the event the contractor is unable to meet the EDGE goal 
placed on this project, a request for a waiver of all or part of the goal may be made to the Division of 
Opportunity, Diversity and Inclusion (ODI).  The written request must include all signed and dated 
purchase orders and subcontract agreements for any goal attainment achieved as well as indicate a good 
faith effort was made to meet the goal.  The request must be sent to the Division of Opportunity, Diversity 
and Inclusion, Mail Stop #3270, 1980 West Broad Street, Columbus, Ohio, 43223.  There will be no 
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extension of time for the project granted if the contractor wishes to avail itself of this process.  If an item of 
work subcontracted to an EDGE firm is non-performed by the department or is the subject of an approved 
VECP, the contractor may request a waiver for the portion of work excluded.   

 
The department shall consider the following information and documentation when a request for an EDGE 
goal waiver is received: 

 
• Dollar value and % of EDGE goal.  Dollar value and % of waiver request. 

 
• Signed copy of each subcontract or purchase order agreement between the contractor and 

EDGE subcontractor/supplier utilized in meeting the contract goal. 
 

• Copy of dated written communication, fax confirmation, personal contact, follow-up and 
negotiation with the EDGE subcontractor/supplier. 

 
• Copy of dated written communication and/or fax confirmation that bidder solicited and 

provided EDGE subcontractor/supplier with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
• Copy of dated written communication and/or fax confirmation of each noncompetitive EDGE 

quote that includes the dollar value of each reference item and work type. 
 

• Copy of dated written communication and/or dated fax confirmation of EDGE 
subcontractor/supplier that were not interested in providing a quote for the project. 

 
• All solicitations made by the contractor for subcontracting opportunities and EDGE quotes 

through SBN. 
 

• Documentation of all negotiating efforts and reason for rejecting quotes from EDGE 
subcontractor/supplier. 

 
• Documentation of good faith efforts (GFE) to meet the EDGE subcontract goal by looking 

beyond the items typically subcontracted or consideration of subcontracting items normally 
performed by the prime contractor as a way to meet the EDGE goal. 

 
The Administrator will review the submitted documentation and issue a written decision within ten (10) 
business days.  The contractor may request administrative reconsideration within fourteen (14) days of 
being informed that it did not perform a GFE. The contractor must make this request in writing to the 
following official: 

 
  Ohio Department of Transportation 
  Attention: Administrator, Division of Opportunity, Diversity, & Inclusion 
  Mail Stop #3270 

1980 West Broad Street 
  Columbus, Ohio 43223 
 

The reconsideration official will not have played any role in the original determination that the contractor 
did not document sufficient good faith efforts.  
 
As part of this reconsideration, the contractor will have the opportunity to provide written documentation or 
an argument concerning the issue of whether it met the goal or made adequate good faith efforts to do so.  
ODOT will send the contractor a written decision on reconsideration explaining the basis for finding that 
the contractor did or did not meet the goal or make adequate good faith efforts.  The result of the 
reconsideration process may be appealed to the Court of Claims.  
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AFFIDAVIT OF SUBCONTRACTOR PAYMENTS MADE TO EDGE 
SUBCONTRACTORS/SUPPLIERS 

 
The Ohio Revised Code 122.922 requires ODOT to monitor and verify the work subcontracted to EDGE 
subcontractors/suppliers is actually performed by the EDGE subcontractor/supplier.  The affidavit seeks to 
verify payments made to EDGE subcontractors/suppliers on the project.  Each EDGE 
subcontractor/supplier must verify the actual payment amount.  
 
The blank spaces in the affidavit must be filled in correctly where indicated.  The affidavit must be signed 
by the contractor and subcontractor or by the subcontractor and EDGE subcontractor/supplier, if applicable.  
By signing the affidavit, the noted subcontractors/suppliers agree the payment amount recorded is true and 
accurate as of the payment time period.  
 
Completed and signed affidavits shall be mailed to the Ohio Department of Transportation, Division of 
Opportunity, Diversity & Inclusion, Mail Stop #3270, 1980 West Broad Street, Columbus, Ohio 43223.  

 
SANCTIONS FOR FAILURE TO MEET EDGE GOAL AND DEMONSTRATE GOOD FAITH EFFORT 

 
ODOT will issue sanctions if the contractor chooses not to request a waiver, fails to comply with the 
contract requirements, and/or fails to demonstrate the necessary good faith effort.    
 
ODOT may impose any of the following sanctions: 

• Letter of Reprimand 
• liquidated damages computed up to the amount of goal dollars not met 
• cross-withhold from future projects 
• contract termination 
• other remedies available by law including suspension, revocation, and/or debarment   

 
Factors to be considered in issuing sanctions include, but are not limited to: 

• the magnitude and the type of offense 
• the degree of the contractor’s culpability 
• any steps taken to rectify the situation 
• the contractor’s record of performance on other projects including, but not limited to: 

o annual EDGE participation over EDGE goals; 
o annual EDGE participation on projects without goals; 
o number of complaints ODOT has received from EDGE subcontractors/suppliers 

regarding the contractor; and 
o number of times the contractor has been previously sanctioned by ODOT 

• whether the contractor falsified, misrepresented, or withheld information 
 

B-8 



PROPOSAL 
 
SANDUSKY COUNTY BOARD OF COMMISSIONERS, FREMONT, OHIO 
 
The undersigned, having full knowledge of the site, plans and specifications for the following improvements, and the conditions of this 
proposal, hereby agrees to furnish all the services, labor, materials and the equipment necessary to complete the SAN-CR 201-0.31 
BRIDGE SUPERSTRUCTURE REPLACEMENT (PID# 119051) IN SANDUSKY COUNTY, OHIO according to the plans, 
specifications and completion date and to accept the unit price specified below for each item as full compensation for the work in this 
proposal. 

UNIT PRICE CONTRACT 
Ref. Spec. 

Item No. 
Approx. 

Quantities Unit Item Unit Price 
Bid 

Total Amount 
Bid 

1 103.05 Lump Sum Premium for Contract Performance Bond  
  

ROADWAY 

2 201 Lump Sum Clearing and Grubbing, as per Plan   

3 202 317 S.Y. Pavement Removed   

4 202 225 Ft. Guardrail Removed   
 

5 203 Lump Sum Excavation, including Embankment   

6 204 561 S.Y. Subgrade Compaction   

7 204 1 Hour Proof Rolling   

8 606 100.00 Ft. Guardrail, Type MGS with Long Posts   

9 606 2 Each Anchor Assembly, MGS Type T   

10 606 4 Each MGS Bridge Terminal Assembly, Type 1   

EROSION CONTROL 

11 659 Lump Sum Seeding and Mulching, as per Plan   

12 832 1,500 Each Erosion Control   

DRAINAGE 

13 605 20 Ft. Aggregate Drains   

PAVEMENT 

14 301 48 C.Y. Asphalt Concrete Base, PG64-22, (449)   

15 304 91 C.Y. Aggregate Base   

16 407 38 Gal. Tack Coat   

17 411 7 C.Y. Stabilized Crushed Aggregate   

18 441 26 C.Y. Asphalt Concrete Surface Course, Type 1, (449), 
PG64-22   
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UNIT PRICE CONTRACT (BID SHEETS) CONTINUED 

 
Ref. Spec. 

Item No. 
Approx. 

Quantities Unit Item Unit Price 
Bid 

Total Amount 
Bid 

TRAFFIC CONTROL 

19 626 10 Each Barrier Reflector, Type 2   

20 630 42 Ft. Ground Mounted Support, No. 3 Post   

21 630 16 S.F. Sign, Flat Sheet   

22 642 0.08 Mile Center Line   

23 642 0.16 Mile Edge Line, 4”   

GENERAL 

24 614 Lump Sum Maintaining Traffic   

25 614 Lump Sum Detour Signing   

26 623 Lump Sum Construction Layout Stakes and Surveying   

27 624 Lump Sum Mobilization   

ESTIMATED BRIDGE QUANTITIES 

28 202 Lump Sum Portions of Structure Removed, over 20 foot span, 
as per Plan   

29 202 200 S.Y. Approach Slab Removed   

30 202 1,351 S.Y. Wearing Course Removed   

31 503 Lump Sum Cofferdams and Excavation Bracing   

32 503 Lump Sum Unclassified Excavation   

33 509 55,894 LB Epoxy Coated Reinforcing Steel   

34 509 100 LB Reinforcing Steel, Replacement of Existing 
Reinforcing Steel, as per Plan   

35 510 38 Each Dowel Holes with Nonshrink, Nonmetallic Grout   

36 511 284 C.Y. Class QC2 Concrete, Superstructure, as per Plan   

37 511 72 C.Y. Class QC1 Concrete, Pier above Footings, as per 
Plan   

38 511 2 C.Y. Class QC1 Concrete, Abutment not including 
Footing, as per Plan   

39 512 283 S.Y. Sealing of Concrete Surfaces (Epoxy-Urethane)   

40 515 36 Each Prestressed Concrete Composite Box Beam Bridge 
Members, Level 1, CB27-48 (69.48’ Span)   

41 516 26 S.F. 1” Preformed Expansion Joint Filler   

42 516 90 Ft. Semi-Integral Abutment Expansion Joint Seal   

43 516 72 Each 1/8” Preformed Bearing Pad   
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UNIT PRICE CONTRACT (BID SHEETS) CONTINUED 

 
Ref. Spec. 

Item No. 
Approx. 

Quantities Unit Item Unit Price 
Bid 

Total Amount 
Bid 

44 516 144 Each Elastomeric Bearing with Internal Laminates Only 
(Neoprene) (2” x 6.5” x 16”)   

45 517 585.36 Ft. Railing (Twin Steel Tube)   

46 518 Lump Sum Porous Backfill with Geotextile Fabric   

47 Special 712 Ft. Steel Drip Strip   

48 519 49 S.F. Patching Concrete Structure   

49 526 200 S.Y. Reinforced Concrete Approach Slab (T=15”)   

50 526 82 Ft. Type A Installation   

51 846 25 C.F. Polymer Modified Asphalt Expansion Joint 
System   

 
TOTAL AMOUNT OF THE BID…..…………………………………………………………………__________________________ 
Have you double checked your bid??? Errors or omissions could result in your bid’s being declared informal. 
 
This page is a part of the proposal of ………………………………………………….………………………………………………………………...  
                                                                                                                         (Bidder) 
         

          ………………………………………………………… 
                                       (Signature) 

 
 

C-3 



 

 

PROPOSAL 
 

PROJECT- SAN-CR 201-0.31 BRIDGE SUPERSTRUCTURE REPLACEMENT (PID# 119051) IN SANDUSKY 
COUNTY, OHIO 
 

PREQUALIFICATION OF BIDDERS- The right to make such investigations as may be deemed necessary to determine the 
ability of the bidder to perform the work reserved. The bidder shall furnish all such information and data for this purpose as requested. 
The right is reserved to reject any bid, if the evidence submitted by or investigation of, such bidder fails to establish that such bidder is 
properly qualified to carry out the obligations of the contract. 
 

COMPLETION DATE – October 15, 2024 
 

LABOR - MATERIAL BREAKDOWN  
In case of errors in extension or addition, the ratio between Labor and Material indicated below shall be maintained. 
 
  Amount Bid for Labor  ………………………………. 
  
  Amount Bid for Materials  ………………………………. 
 
  Total Amount Bid   ………………………………. 
 

 (This page must be executed, in the appropriate place, prior to submission of this bid) 
 

WRITTEN CONTRACT – 
 
On acceptance of the for said work ………… do hereby bind …………………… this …….day of ……………………, 20…….., 
                     (I OR WE)                                                (MYSELF OR OURSELVES) 
 

to enter into a written contract with the Sandusky County Commissioners within ten days from date of the notice of award. 
 

IF AN INDIVIDUAL, SIGN BELOW: 
 

              ………………………………………………..  ………………………………………………                 
  (Name)                                                                                                                                                       (Post Office Address) 
  

IF AN INDIVIDUAL DOING BUSINESS UNDER A TRADE NAME, SIGN BELOW: 
 

 ………………………………………………..  ……………………………………………… 
   (Trade Name)                        (Post Office Address) 
 
 

              ………………………………………Sole Owner By…………………………………………… 
 

IF A PARTNERSHIP, SIGN BELOW: 
 

 ………………………………………………  ……………………………………………… 
                        (Post Office Address) 
 
 By…………………………………………... 
 
 ………………………………………………  ………………………………………………. 
  (Partner)       (Post Office Address) 

 
 ………………………………………………  ………………………………………………. 
  (Partner)       (Post Office Address) 

 
 ………………………………………………  ………………………………………………. 
  (Partner)       (Post Office Address) 
 

IF A CORPORATION, SIGN BELOW: 
 

………………………………………………. 
 

(Name of Corporation) 
 
 

Incorporated under the laws of the State of ………………………… By ………………………………………….……………………………………………. 
  (Signature)                                      (Title of Officer Signing) 
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BID GUARANTY AND CONTRACT BOND 
(Section 153.571 Ohio Revised Code) 

 
KNOW ALL MEN BY THESE PRESENTS: 
 That we, the undersigned (1)_____________________________________________________________________________ 
      (full name or legal title of Contractor and address) 
 
____________________________________________________________________________________________________________________________________________________________________________________ 
 

as principal and (2) ____________________________________________________________________________________________ 
      (full name or legal title of Surety) 
 

_____________________________________________________________________________________________________________________________________________________________________as sureties, 
are hereby held and firmly bound unto the State of Ohio, for the use of Sandusky County hereinafter called the Obligee, in the penal 
sum of the dollar amount of the bid submitted by the Principal to the Obligee on ____________________________, 20_____to 
undertake the project known as:__________________________________________________________________________________ 
      (description of project) 
 
____________________________________________________________________________________________________________________________________________________________________________________ 

The penal sum referred to herein shall be the dollar amount of the Principal’s bid to the Obligee, incorporating any additive or deductive 
alternate proposals made by the Principal on the date referred to above to the Obligee, which are accepted by the Obligee. In 
 
 no case shall the penal sum exceed the amount of _________________________________________dollars ($_________________) 
      (surety ceiling on the amount of the bond) 
For the payment of the penal sum well and truly to be made, we hereby jointly and severally bind ourselves, our heirs, executors, 
administrators, successors, and assigns.  

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that whereas the above named Principal has submitted a bid on the 
above referred to project; 

NOW, THEREFORE, if the Obligee accepts the bid of the Principal and the Principal fails to enter into a proper contract in accordance 
with the bid, plans, details, specifications, and bills of material; and in the event the Principal pays to the Obligee the difference not to 
exceed ten percent of the penalty hereof between the amount specified in the bid and such larger amount for which the Obligee may in 
good faith contract with the next lowest bidder to perform the work covered by the bid: or in the event the Obligee does not award the 
contract to the next lowest bidder and resubmits the project for bidding, the Principal will pay the Obligee the difference not to exceed 
ten percent of the penalty hereof between the amount specified in the bid, or the costs, in connection with the resubmission, of printing 
new contract documents, required advertising and printing and mailing notices to prospective bidders, whichever is less, then this 
obligation shall be null and void, otherwise to remain in full force and effect. If the Obligee accepts the bid of the Principal and the 
Principal within ten days after the awarding of the contract, enters into a proper contract in accordance with the bid, plans, details, 
specifications, and bills of material, which said contract is made a part of this bond the same as though set forth herein; and 
IF THE SAID Principal shall well and faithfully perform each and every condition of such contract; and indemnify the Obligee against 
all damage suffered by failure to perform such contract according to the provisions thereof and in accordance with the plans, details, 
specifications, and bills of material therefore; and shall pay all lawful claims of subcontractors, material men, and laborers, for labor 
performed and materials furnished in the carrying forward, performing, or completing of said contract: we agreeing and assenting that 
this undertaking shall be for the benefit of any material man or laborer having a just claim, as well as for the Obligee herein; then this 
obligation shall be void; otherwise the same shall remain in full force and effect; it being expressly understood and agreed that the 
liability of the Surety for any and all claims hereunder shall in no event exceed the penal amount of this obligation as herein stated. 
THE SAID Surety hereby stipulates and agrees that no modifications, omissions, or additions, in or to the terms of the said contract or 
in or to the plans and specifications therefore shall in any way affect the obligations of said Surety on this bond, and it does hereby 
waive notice of any such modifications, omissions or additions to the terms of the contract or to the work or to the specifications. 

 

(Continued on next page) 
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BID GUARANTY AND CONTRACT BOND CONTINUED 

 

SIGNED AND SEALED This_____________________day of _________________________, 20___________, In the presence of 
 
  
___________________________________________    ___________________________________________ 
         (Witness to Principal’s signature)                         Principal 
          
 By:________________________________________ 
 
 
___________________________________________    Title:______________________________________ 
         (Witness to Surety’s signature) 
 
 
Approved ________________________, 20_______    ___________________________________________ 
           Surety 
 
___________________________________________    By:________________________________________ 
           Attorney-in Fact 
 
___________________________________________    ___________________________________________ 
           Surety company address 
 
___________________________________________    ___________________________________________ 
Board of Commissioners        
 
         ___________________________________________ 
           Surety Agent’s name and address 
 
         ___________________________________________ 
 
 
 
I hereby approve the form of the forgoing Contract and Bond.    
________________________________, 20_________ _______ _______ __________________________________Pros, Atty.  
Attach corporation seal of principal if corporation.  
Attach corporation seal of surety company if signing as surety. 
(1) If a corporation, insert “A corporation organized under the laws of the State of______________________________________, 
with it’s principal place of business at ____________________________________________in Ohio”. 
(2) If a surety company, insert “A corporation organized under the laws of the State of _____________________________and duly 
authorized to transact business within the State of Ohio.”           
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PROPOSAL 
 
 
 

Attach to this page: 
 
A properly executed Power of Attorney showing the authority of the person or persons executing the bond for the Surety or Sureties at 
the date of the bond; 
 

or 
 
A Certified Check 
 

or  
 
A Cashiers Check 
 

or  
 
A Letter of Credit 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Note: The blank on the bond form where surety indicates the ceiling amount of the bond is not the penal sum of the bond, but the 
maximum surety will bond the bidder. If there is an error in the extension of unit prices and the total bid exceeds the ceiling amount 
indicated, the bid will be declared informal and may be rejected. In the event the contract were offered to the bidder, a new bond would 
be required. The words “Unlimited Dollars” are acceptable, if that is in fact the relationship between the bidder and his surety. The 
words “100% of the Contract” are also acceptable. The ceiling amount should not exceed the maximum dollar amount indicated on the 
Power of Attorney. 
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Affidavit 
 

FOR 
 
 

(CONTRACT) 
 

STATE OF OHIO   ) 
 
COUNTY OF _________________) 
 
__________________________________________________________________, being duly sworn that he is a (sole 
 
proprietorship-partnership-corporation) having been awarded a public contract let by competitive bid and that by this 
 
statement says that at this time (he-it) (is-are) not charged with any delinquent personal taxes on the general tax list 
 
of personal property of any county in which the taxing district of the Sandusky County Commissioners has territory. 
 
 

________________________________________________________ 
(Signature of owner-partner-office)    

 
 
of____________________________________________being first duly sworn, deposes and says that this statement made above,  
 
concerning delinquent personal property taxes is true. Sworn to before me and signed in my presence this _______________________ 
 
day of ____________________________, 20_______________. 
 

      ________________________________________________________ 
(Notary Public)     

 
My commission expires:____________________________________ 

 
 

        CERTIFICATION OF PERSONAL PROPERTY TAX 
 

________________________________________________________ 
 
 

being the fiscal officer of ____________________________________, a political subdivision of the State of Ohio, hereby certifies the 
above statement to the county treasurer. 

 
________________________________________________________ 

           Fiscal Officer of Sandusky County,    
          a Political Subdivision of the State of Ohio 
 
 
This certification is in complete with Section 5719.042 of the Ohio Revised Code, which requires a certification of delinquent personal 
property by any successful bidder prior to the execution of the contract of a political subdivision and in the event there are any due and 
unpaid delinquent taxes, a copy of this shall be transmitted to the county treasurer within thirty days. 
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VERIFICATION OF “NO FINDING FOR RECOVERY” 
 
 

No political subdivision shall award a contract for goods, services, or construction to a person against whom a Finding for Recovery has 
been issued by the Auditor of the State, if the Finding for Recovery is unresolved. 
 
The undersigned, by their signature and title, document that no “Finding for Recovery” is outstanding for the bidder. 
 
 
 

By:________________________________________ 
 
 

Title:_______________________________________ 
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CONTRACT AGREEMENT 
 

 This agreement, made this……………..day of …………………………………….., A. D. ……....… 
Between the Board of County Commissioners of Sandusky County, Ohio hereinafter called the Party of the First Part, and …………... 
 
………………………………………………………………………………………………………………………….…………………... 
 
of ………………………………………………………...and……………………………………………………………….....successors, 
executors, administrators and assigns, hereinafter called the Party of the Second Part, 
 WITNESSETH: That for and in consideration of payments hereinafter mentioned to be made by Party of the First Part, Party 
of the Second Part agrees to furnish all materials excepting the following: ………………………………………………………………. 
 
………………………………………………………………………………………………………………………………..…………….. 
 
and all appliances, tools, and labor, and perform all the work that may be required for the construction and completion of 
Improvement No……………………………known as……………………………………….., in Sandusky County, Ohio ………..…... 
 
…………………………………………………………………………………………………………………………………………..….. 
according to the plans and specifications and estimates for the construction of said improvement on file in the offices of said 
Commissioners and the Engineer of said County, and to the satisfaction and acceptance of the Party of the First Part, and subject to 
inspection at all times and approval of the County Engineer and said Commissioners. 
 The Party of the Second Part also agrees to complete said improvement in accordance with the completion date set forth in 
the proposal. 
 The Party of the Second Part further covenants and agrees that the following papers shall be bound with or accompany and be 
an essential part of this contract: Advertisement, Information to Bidders, plans and specifications, contract bond and approximate 
estimate and proposal. 
 In consideration of the premises the Party of the First Part agrees to pay to the Party of the Second Part the approximate sum 
of  ………….......................................................................................................................………($.............................................) Dollars. 
The actual sum to be paid, however, will be the aggregate total determined by the work actually performed according to the plans and 
specifications by the Party of the Second Part, calculated upon the unit prices set out in this proposal hereto attached and made a part 
hereof. 
 Sureties on any bond provided in this contract and insurance companies writing any insurance policies provided in the 
contract, and the contractor by the execution of the bid and contract shall by the same agree to and herby authorize any attorney at law 
to appear in any court of record in Sandusky County, State of Ohio in any action or proceeding, either in contract or tort, commenced 
by any person, firm or corporation claiming to suffer or incur any damage or injury arising out of the construction of this contract or 
the attempted performance, non-performance, improper performance of the work done in connection therewith, or caused by the 
misfeasance or malfeasance in an attempt to carry out or perform said contract. Said parties herby waive the issuance and service of 
summons and enter appearance of such party in any such action or proceedings; provided that no judgement or decree will be taken 
thereafter in such legal action or proceedings, until after three weeks shall elapse after such attorney at law shall notify by registered 
mail such party at his or it’s business address designated on such document of the fact: 

a. of such waiver and entry of appearance, 
b. with the name of such action, 
c. title of same,  
d. the name of the court, 
e. the date of filing of such waiver and entry of appearance, 
f. furnish a copy of the petition, and 
g. furnish a copy of such waiver and entry of appearance in such action or proceedings to such party whose appearance is 

entered. 
IN WITNESS WHEREOF, The Party of the First Part has hereunto subscribed by the Board of County Commissioners, and 
the Party of the Second Part has affixed……………………………name. 
 
 

(Continued on next page) 
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CONTRACT AGREEMENT CONTINUED 

Attest: Board of County Commissioners 

By……………………………………………….…… 
…………………………………………….. 
Clerk, Board of County Commissioners 

     ……………………………………………….…… 

     .……………………………….……………….….. 
I hereby certify that there is Party of the First Part

$..................……..………………………… Contractor  

in the …………………..………………fund ……………………………………………………..… 
of Sandusky County not otherwise appropriated 
to satisfy the above payment of the above 
mentioned contract. By……………………………………………….…… 

If a partnership, so state, giving names and post 
office addresses of all partners on lines opposite. ………………………………………………….……. 

If a corporation, give full corporation name and 
state under the laws of what state you are   …………………………………………………….…. 
incorporated: officer signing should add his 
title after signature. 

………………………………………………….……. 

…………………………………………………….…. 

……………………………………………….………. 
Party of the Second Part 
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SANDUSKY COUNTY 

SPECIAL PROVISIONS 
FOR 

SAN-CR 201-0.31 BRIDGE SUPERSTRUCTURE REPLACEMENT (PID# 119051) 
 
COMPLETION DATE 
 
Complete all work by October 15, 2024. 
  
GUARANTEE 
 
The contractor shall guarantee for a period of one year from the date of completion of the work that it is free from 
all defects due to faulty materials and workmanship. The contractor shall promptly make corrections as may be 
necessary by the reason of such defects. The Engineer will give notice of observed defects with reasonable 
promptness. If repairs, adjustments, or other work which may be necessary by such defects are not made, the 
Engineer may do so and charge the Contractor the cost thereby incurred. The Contract Bond is required to be in 
full force and effect through the guarantee period. 
 
DISPUTE RESOLUTION AND ADMINISTRATIVE CLAIM PROCESS 
 
The Contractor must follow this process in order to resolve disputes on the project and to seek additional 
compensation or contract time from Sandusky County in the form of an administrative claim. 
 
The Contractor must exhaust this process prior to filing an action. These procedures do not compromise the 
Contractor’s right to seek relief in the appropriate court. 
 
All parties in the dispute must follow specified steps. Personnel involved in the second-tier review will not 
consider a dispute until it has been properly reviewed by the previous tier. The Contractor’s personnel shall not 
contact County personnel involved in the second-tier review until the dispute has been thoroughly reviewed by 
the previous tier. 
 
Disputes will include disagreements, matters in question, and differences of opinion between County personnel 
and the Contractor. Claims are disputes that are not settled in the dispute resolution process for which the 
Contractor has documented costs or time incurred as a result of such disputes. 
 
Disputes and claims by subcontractors and suppliers may be pursued by the Contractor on behalf of subcontractors 
or suppliers. Disputes and claims of subcontractors and supplies against the Contractor will not be reviewed by 
the County. Disputes and claims by subcontractors and suppliers against the County, but not supported by the 
Contractor, will not be reviewed by the County. 
Disputes and claims subject to review by the County include: 
 

1. Interpretation of specifications, standard drawings, plans, the proposal, working drawings, change orders, 
and orders by County personnel having authority over the project. 

 
2. Differing site conditions, as defined in 104.02(b) of the 2023 State of Ohio, Department of Transportation, 

Construction and Materials Specifications. 
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3. Cost and time incurred by: 

 
a. Suspension of the work under 104.02(c) of said specifications. 
b. Significant changes in character of the work under 104.02(d) of said specifications. 
c. Utility interference with the work under 105.07 of said specifications. 
d. Extra work ordered under 104.02 of said specifications and the policy on Change Orders. 
e. Acts or inaction of the County or other government agencies. 

 
4. Adequacy and constructability of the plan design. 

 
5. Contract time extensions, as defined under 108.06 of said specifications. 

 
Other subjects mutually agreed upon by the County and Contractor to be under the scope of the dispute resolution 
and claims process. 
 
DISPUTE RESOLUTION 
 
Early Notice. The Contractor, or subcontractor through the Contractor, shall give the County personnel having 
authority over the project (not the County Engineer) written notice of any circumstance or dispute on the project 
that may result in a claim. This early notice must be given by the end of the second working day following the 
occurrence of the circumstance or dispute. The County personnel having authority over the project (not the County 
Engineer) and Contractor or subcontractor shall maintain records of labor, equipment, and materials used on the 
disputed work or made necessary by the circumstance. Such records shall start when the County personnel having 
authority over the project (not the County Engineer) receives early notice or when the project personnel are aware 
of the circumstance or dispute. 
 
Continuation of Work. The Contractor or subcontractor shall continue with all project work, including that 
which is in dispute. The County will continue payments for contract work. 
 
STEP 1 of Dispute Resolution (Project Level). The County personnel having authority over the project (not the 
County Engineer) will meet with the Contractor’s superintendent within two (2) working days of receipt of any 
early notice. They shall review all pertinent information and contract provisions and negotiate an equitable 
settlement according to the Contract Documents. If settlement is not achieved, they must escalate the dispute to 
Step 2. 
 
STEP 2 of Dispute Resolution (County Engineer Level). If the dispute is escalated to Step 2, the Contractor 
shall request a meeting with the County Engineer. Personnel from the Contractor’s headquarters and the County 
Engineer shall meet to consider the dispute. This Step 2 meeting shall occur within ten (10) working days of the 
completion of Step (1). The County Engineer and Contractor’s personnel shall review the information on the 
dispute presented by the personnel involved in Step 1 and negotiate an equitable settlement according to the 
Contract Documents. 
 
ALTERNATIVE DISPUTE RESOLUTION 
 
If settlement is not achieved, the Contractor may: 
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1. Request arbitration or mediation in the manner in which those methods are practiced by the Department 

and allowed by law. All costs associated with this process shall be split equally between the Contractor 
and the County. 

 
2. File an action in the appropriate court. 



1 

October 13, 2023 
Regulatory Branch 

DEPARTMENT OF THE ARMY 
BUFFALO DISTRICT, CORPS OF ENGINEERS 

1776 NIAGARA STREET 
BUFFALO, NEW YORK 14207-3199

SUBJECT:  Department of the Army Permit No. LRB-2023-00793, Nationwide Permit No. 3 as 
Published in the Federal Register, Volume 86, No. 8, on Wednesday, January 13, 2021. 

Carlos Baez 
Sandusky County Engineer 
2500 West State Street  
Fremont, Ohio 43420 

Dear Mr. Baez: 

This pertains to the Sandusky County Engineer’s application for a Department of the Army 
permit to place fill material permanently and temporarily into the Sandusky River and adjacent 
wetlands in association with the SAN-CR201-0.13 Bridge Replacement Project. The Project is 
located along the Old County 35 (CR201) Road bridge in Bellville Township, Sandusky County, 
Ohio (Sheets 1-5 of 5). The activity will result in temporary impacts to 0.501 acres of the 
Sandusky River, and permanent impacts to 0.003 acres of the Sandusky River and 0.016 acres of 
wetlands.  

 I have evaluated the impacts associated with your proposal, and have concluded that they are 
authorized by the enclosed Nationwide Permit (NWP) provided that the attached conditions are 
satisfied. 

 Verification of the applicability of this NWP is valid until March 26, 2026 unless the NWP is 
modified, suspended, revoked, or the activity complies with any subsequent permit modification.  
Please note in accordance with 33 CFR part 330.6(b), that if you commence or are under contract 
to commence an activity in reliance of the permit prior to the date this Nationwide permit 
expires, is suspended or revoked, or is modified such that the activity no longer complies with 
the terms and conditions, you have twelve months from the date of permit modification, 
expiration, or revocation to complete the activity under the present terms and conditions of the 
permit, unless the permit has been subject to the provisions of discretionary authority.   

 It is your responsibility to remain informed of changes to the NWP program.  A public notice 
announcing any changes will be issued when they occur and will be available for viewing at our 
website: http://www.lrb.usace.army.mil/Missions/Regulatory.aspx.  Finally, note that if your 
activity is not undertaken within the defined period or the project specifications have changed, 
you must immediately notify this office to determine the need for further approval or 
reverification. 
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Regulatory Branch 

SUBJECT:  Department of the Army Permit No. LRB-2023-00793, Nationwide Permit No. 3 as 
Published in the Federal Register, Volume 86, No. 8, on Wednesday, January 13, 2021. 

 In addition to the general conditions attached to the NWP, your attention is directed to the 
following Special Conditions which are also appended at the end of the NWP General 
Conditions: 

1. To reduce any potential adverse effects on the Federally threatened Northern long-eared
bat (Myotis septentrionalis), trees (woody stems greater than 3 inches Diameter at Breast
Height) must not be cut between April 1 and September 30, of any year.

2. To reduce any potential adverse effects on the federally-endangered Indiana bat (Myotis
sodalis), trees (woody stems greater than 5 inches diameter breast height) must not be cut
between April 1 and September 30 of any year.

3. For 2024, in-water work can take place within the restriction period between July 1 and
November 30.

 This affirmation is limited to the attached NWP and associated Water Quality Certification, 
and does not obviate the need to obtain any other project specific Federal, state, or local 
authorization. 

 A copy of this letter has been sent to Mr. Jason Earley (Lawhon & Associates) and the Ohio 
Environmental Protection Agency. 

 Questions pertaining to this matter should be directed to me at 716-879-4339, or by e-mail at: 
keith.c.sendziak@usace.army.mil 

Sincerely, 

Keith C. Sendziak 
               Biologist 

Enclosures
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